



ALASKA RAILROAD CORPORATION
327 W. Ship Creek Ave.
Anchorage, AK 99501.

April 10, 2020

Addendum 1

ITB # 20-14-207721

150.47 Culvert Replacement

Addendum number 1 is issued postponing the ITB in its entirety until a later date.

Clarifications:

Due to the current conditions affecting the workplace we will be unable to compete the project in the original time frame requested. As of now the work will be scheduled to begin after fall passenger season approximately September 30.

A new ITB package will be issued the first week of June to include many questions that have been received. Additionally, a site visit will be planned for mid -June.

If there are any questions regarding this addendum please let me know.

Thank you,

Greg Goemer
Sr. Contract Administrator
Alaska Railroad Corporation