



ALASKA RAILROAD CORPORATION
327 W. Ship Creek Ave.
Anchorage, AK 99501
Phone 907-265-4467
Fax 907-265-2439
HopeM@akrr.com

August 29, 2022

Addendum Number 6

ITB 22-02-209508

Trail River Bridge 25.7 and Falls Creek Bridge 25.4 Replacements

This Addendum is being issued to provide information as follows:

Question & Answers:

1. **Q:** We appreciate the 90 day closure Jan 15 to April 15. Could you give us closure lengths we might expect from September 18 to freeze up for our bids? Are we talking 2 weeks or maybe just 2 days??

A: Following passenger season, ARRC anticipates allowing up to 5 day outages between sporadic maintenance and freight traffic. Outages must be scheduled for ARRC approval as defined in SC-11 – Rail Operations Coordination.

All other terms and conditions remain unchanged.

Acknowledge receipt of this and all addenda in your firm's Construction Bid Form (Form 395-0121).

Sincerely,

Michele Hope

Michele Hope
Sr. Contract Administrator