
 
 

ALASKA RAILROAD CORPORATION 
327 W. Ship Creek Ave. 

Anchorage, AK 99501 
PHONE 907-265-2355 

CEL 907-854-3141 
(THIS IS NOT AN ORDER) 

September 15, 2023 
REQUEST FOR QUOTATION 

23-59-211333 
 
The Alaska Railroad Corporation (ARRC) is soliciting quotes from interested concerns for the 
following:  
 

ARRC Fbks. Engine Shop Utilidor Repair 
 

EMAILED OR ELECTRONIC QUOTES WILL BE RECEIVED AT:  
 

Email: ThompsonC@akrr.com: 
 

Offers Will Be Received Until 3:00 PM Local Time on September 28, 2023 
 
Pre-Bid: There will NOT be a pre-bid meeting for this project.  
 
ARRC shall not be held responsible for bidder’s lack of understanding of what is required by this 
bid. Should a bidder not understand any aspect of this bid, or require further explanation, or 
clarification regarding the intent or requirements of this bid, it shall be the responsibility of the 
bidder to seek guidance from the ARRC. 
 
ARRC reserves the right to reject any and all bids, or any part thereof, negotiate changes in bids, 
accept any bids or any part thereof, waive minor informalities or defects in any bids, and not to 
award the proposed contract if it is in the best interest of the ARRC. 
 
ARRC may award a contract resulting from this solicitation to the low responsive offeror whose 
offer conforming to this solicitation will be the most advantageous to the ARRC. ARRC may reject 
any or all offers if such actions is in the best interest of ARRC, and waive informalities and minor 
irregularities in offers received. Any resulting contract from this solicitation shall incorporate the 
Standard Instructions, and General Terms and Conditions incorporated in this solicitation. 
 
This solicitation is not to be construed as a commitment of any kind nor does it commit the ARRC 
to pay for any costs incurred in the submission of an offer or for any other incurred cost prior to 
the execution of a formal contract. 
 
BIDDER/VENDOR TERMS AND CONDITIONS: PROSPECTIVE BIDDERS ARE CAUTIONED 
TO PAY PARTICULAR ATTENTION TO THIS CLAUSE.  Bidder/contractor imposed terms and 
conditions which conflict with this Invitation to Bid terms and conditions are considered counter 
offers and, as such, will cause the Alaska Railroad Corporation to consider the bid 
non-responsive. 
 
GENERAL CONDITIONS (CONSTRUCTION) may be found at General Terms & Conditions-
Construction 11-14-05.doc (alaskarailroad.com). 
 



 

 

If a bidder attaches additional terms and conditions as part of the bid, such attachments must be 
accompanied by a disclaimer stating that in the event of conflict between the terms and 
conditions of this Invitation to Bid and the terms and conditions of the bidder/contractor, the 
terms and conditions of the Invitation to Bid will prevail. Lease agreements shall be reviewed by 
ARRC Contracts department. 
 
ARRC Disadvantaged Business Enterprise (DBE) Program: ARRC is an equal opportunity 
corporation that encourages the participation of DBEs as prime contractors and subcontractors 
on its contracts funded in whole or in part by the Federal Transit Administration (FTA) or the 
Federal Highway Administration (FHWA). The ARRC has a race neutral DBE Program and does 
not set DBE goals on individual solicitations.  Nonetheless, the ARRC aspires to achieve an 
overall DBE participation on federal contracts of 3.0% in FY 2022-2023.  If this contract is funded 
in whole or in part by funds from the FTA or the FHWA, it is imperative that you consult the Federal 
Terms and Conditions portion of this solicitation. 
 

The Alaska Railroad is a member of Green Star (www.greenstarinc.org) ARRC earned 
an initial Green Star Award in 1994 and a Green Star Air Quality Award in 2007. The 
Alaska Railroad considers Green Star membership to be a positive business attribute, 
and regards a Green Star award as a tangible sign of an organization’s commitment 
to environmental stewardship and continual improvement within its operations. 
 

 
Please direct all questions concerning this solicitation to Lee Thompson, Alaska Railroad 
Corporation, Supply Management, 327 W. Ship Creek Avenue, Anchorage, AK 99501, 
telephone number (907) 265-2355, cell number (907) 854-3141, or e-mail: 
ThompsonC@akrr.com. 
 
 

Sincerely, 
 

C. Lee Thompson 
Contract Administrator 
Alaska Railroad Corporation 
  

 



 

 

ALASKA RAILROAD CORPORATION 
327 W. Ship Creek Ave. 

Anchorage, AK 99501 
PHONE 907-265-2355 

CEL 907-854-3141 

 
PLANHOLDER REGISTRATION FORM 

REQUEST FOR QUOTATION 
 

23-59-211333 
 
 

ARRC Fbks. Engine Shop Utilidor Repair 
 
 
Response Required: This page must be completed and returned ensuring receipt of future 
addenda or additional information. Please email this form to ThompsonC@akrr.com. All 
addenda will be forwarded to the contact name and number listed below. 
 
Firms that have not returned this Registration Form will not be informed of addenda and 
will only be alerted of addenda by checking with the ARRC Procurement Officer or by 
checking ARRC’s internet site: www.alaskarailroad.com. Bidders must acknowledge the 
receipt of all issued addendums in their quote submittal. 
 
 
 
 
Company Name ____________________________________________________ 
 
Mailing Address ____________________________________________________ 
 
City, State, Zip ____________________________________________________ 
 
Contact Name  ____________________________________________________ 
 
Phone Number _______________________ Fax  ________________________ 
 
Email Address  ____________________________________________________ 
 
 
 
 
 
 
 
 
 
 
The Alaska Railroad Corporation web site:  www.alaskarailroad.com  
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APPENDIX A 
 

ALASKA RAILROAD CORPORATION 
REQUIRED DOCUMENTS 

 
 
REQUIRED FOR BID.   Bids will not be considered if the following documents are not completely filled 
out and submitted at the time of bidding: 
1. Contractor Responsibility Questionnaire   -   [Form 395-0136] 
2. Construction Bid Form   -   [Form 395-0121] 
3. Cost Schedule   -   Appendix G 
4. Alaska Contractors License 
 
 
REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER.   The apparent low bidder is required to 
complete and submit the following documents within Five (5) Working Days after receipt of written 
notification:   
1. Subcontractor List   -   [Form 395-0131]   -   (Construction Bids Only) 
 
 
REQUIRED FOR AWARD.   In order to be awarded the contract, the successful bidder must completely 
fill out and submit the following documents within the time specified in the intent to award letter: 
1. Certificate of Insurance   -   [from Insurance Carrier] 
2. Alaska Business Licenses 
3. State of Alaska Department of Labor Notice of Work 
4. Construction Contract - [Form 395-0122]; Notice to Proceed (from ARRC) 
 
 
POST AWARD DOCUMENTATION 
1. Weekly Certified Payrolls submitted to State of AK & ARRC Portal 
2. State of Alaska, DOL Notice of Completion 
 
 
 
Form 395-0128 (12/99) 
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APPENDIX B 
 

BIDDERS INSTRUCTIONS & SPECIAL REQUIREMENTS 
(CONSTRUCTION) 

 
To be considered for award, Bids must be made in accordance with the following requirements: 

Duty to Seek Clarification:  ARRC shall not be held responsible for a Bidder’s lack of understanding of 
what is required by the Invitation to Bid. Should a Bidder not understand any aspect of the Invitation to 
Bid, or require further explanation or clarification regarding the intent or requirements of the same, it shall 
be the responsibility of the Bidder to seek clarification from ARRC prior to submitting his or her Bid. 

Terms and Conditions: Any resulting contract from this Invitation to Bid shall incorporate the general 
terms and conditions contained in this bid package. 

Contract Documents: Bidders shall familiarize themselves with the requirements of all of the Contract 
Documents which include, but are not limited to the “Bidders Instructions &  Special Requirements", the 
Invitation to Bid, Bid and Contract Forms, General Conditions, Special Conditions, Specifications, Plans, 
any Addenda issued prior to the receipt of Bids, and any other documents referenced or incorporated 
therein. 

Examination and Interpretation of Documents: Each Bidder shall examine the Contract Documents 
carefully and shall make written requests to ARRC prior to Bid submission for interpretation or correction 
of any ambiguity, inconsistency, discrepancy, omission, or error therein which the bidder may discover.  
Any interpretation or correction will be issued in an Addendum by ARRC.  Only a written interpretation or 
correction shall be binding.  No Bidder shall rely on any interpretation or correction given by any other 
method. 

Addenda: ARRC may modify the Invitation to Bid prior to the date fixed for opening of Bids by issuance 
of an Addendum to all parties who have been furnished the Bid Package for bidding purposes.  Bidders 
must acknowledge receipt of all Addenda on the Construction Bid Form [Form 395-0121]. 

Qualification of Bidders: Pursuant to ARRC Procurement Rule 1600.3, before a Bid is considered for 
award, ARRC may request a Bidder to submit information regarding the Bidder’s capability in all respects 
to fully perform the contract requirements or the individual integrity and reliability which will assure good 
faith performance.  Such information shall include the Bidder’s prior experience in performing comparable 
Work, the availability of necessary financing, equipment, facilities, expertise and personnel to perform 
the Work and whether he or she has ever been terminated or defaulted on construction work. 

Bid Forms: Bids must be submitted on the forms provided by ARRC, completed in all respects as 
required by the Bid Forms and other Contract Documents and manually signed by an authorized official 
of the Bidder.  Bidders may make copies of the Bid Forms for submission of Bids. 

Submission of Bids: Bids must be sealed, marked, and addressed as directed in the Invitation to Bid 
and must be delivered to the office designated in the Invitation to Bid prior to the exact time set for opening 
bids.  Late bids will not be considered. 

Modification, Correction, Withdrawal of Bids: Modification, correction or withdrawal of Bids will be 
allowed only as provided in ARRC Procurement Rule 1200.8. 

Bid Opening: Bids will be opened in public at the time set forth in the Invitation to Bid in accordance with 
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ARRC Procurement Rule 1200.6.  The contents of the Bids will be open for public inspection after the 
notice of intent to award a contract is given.  

Evaluation of Bids: Bids will be evaluated in accordance with the provisions of ARRC Procurement Rule 
1200.7.  Alternative bids, if called for, are intended to provide ARRC a range of comparative costs which 
will allow identification of the combinations most responsive to ARRC's need.  The order in which the 
alternatives are listed or set out in the Invitation to Bid should not be taken as any indication as to the 
order in which ARRC may elect to select the alternatives, if any.  Bidders shall submit bid prices for all 
alternatives stated in the Invitation to Bid and are advised that the order in which the alternatives, if any, 
are chosen by ARRC, may affect which Bidder is the lowest responsive and responsible Bidder. 

Bid Security: In accordance with ARRC Procurement Rule 1200.4, all Bids shall be accompanied by bid 
security in the form of a cashier's check or an acceptable Bid Bond, a form of which is provided herein, 
in the amount of five percent (5%) of the Bid price. 

Rejection of Bids: ARRC reserves the right to waive minor defects or informalities in a Bid in accordance 
with the provisions of ARRC Procurement Rule 1200.8, or to reject any or all Bids in accordance with the 
provisions of ARRC Procurement Rule 1600.2. 

Award of Contract: Unless the Invitation to Bid is canceled or all bids are rejected, the procurement 
officer shall award a contract based on the solicited bids with reasonable promptness by written notice to 
the lowest, responsible and responsive Bidder whose bid conforms in all material respects to the 
requirements and criteria set out in the Invitation to Bid.  

Execution of Contract: A written contract must be signed by the Bidder to whom an award is made and 
returned to ARRC within ten (10) calendar days, together with all required performance and payment 
bonds, and certificate(s) of insurance in the amounts required by the Invitation to Bid.  The Bidder to 
whom award is made shall not be permitted to occupy the project site until he has first obtained the 
required insurance and submitted to ARRC proof of such insurance together with a statement certifying 
that said insurance conforms to requirements set forth in the Invitation to Bid. 

Failure to Execute Contract: If the Bidder to whom the Contract is awarded refuses or neglects to 
execute it, or fails to furnish the required bonds and insurance within the time specified, the amount of 
his bid security may be retained by ARRC as liquidated damages. 

Government Contract Requirements: If Federal funds will be used to pay for any part of the project 
described in the Invitation to Bid, any contract awarded hereunder will contain provisions requiring the 
successful Bidder to comply with all pertinent provisions, agreements, and clauses of the subject federal 
grant and all pertinent laws, regulations, Presidential directives, and executive orders to the extent they 
apply to the subject matter of the contract. 

Drug and Alcohol-Free Workplace: Safety is paramount at ARRC.  For that reason, ARRC maintains 
an alcohol and drug-free workplace and requires that the Contractor do the same.  At all times during the 
performance of this contract, the Contractor shall have in place a written drug and alcohol program that 
includes, at a minimum, the following: 

 
a. a requirement that all applicants present a negative pre-employment drug screen prior to being 

hired by the Contractor; 
 
b. a requirement that employees submit to a "reasonable suspicion" drug and/or alcohol test when 

showing signs and symptoms of drug and/or alcohol influence on duty; 
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c. a requirement that employees submit to "reasonable cause/post-accident"  drug and alcohol 

tests following certain accidents or incidents (with the threshold level triggering testing to be 
determined by the Contractor); 

 
d. a provision defining a positive alcohol test as one that reveals a breath alcohol level of .02 or 

greater; 
 
e. a provision defining a positive drug test as one that reveals concentrations at the levels set forth 

in 49 C.F.R. § 40.87(b)(screening test) and 49 C.F.R. § 40.87(c)(confirmatory test) or greater; 
 
f. a provision that outlines the consequences of a positive drug or alcohol test and the 

consequences of an employee’s refusal to submit to drug/alcohol testing; and 
 
g. a provision that establishes the conditions under which an employee may return to work 

following a positive drug and/or alcohol test, which at a minimum include an evaluation by a 
substance abuse professional and compliance with a recommended treatment program. 

 
The Contractor agrees that at any time during the performance of this contract, if an ARRC employee 
reports to the Contractor that an employee of the Contractor or its subcontractor is showing signs and 
symptoms of drug/alcohol influence on duty, the Contractor shall remove the employee from ARRC 
property immediately and shall have the employee tested for drug/alcohol influence.  If the employee 
tests positive, the Contractor shall ensure that the employee is not returned to work on the project until 
he/she has met the return to work requirements contained in the Contractor’s written program. 

Offer Acceptance Period: For the purpose of award, offers made in accordance with this RFQ shall be 
good and firm for a period of thirty (30) days from the date of bid opening. 

 

Site-Safety Plan Requirement: Before the contractor or any subcontractor begins any construction 
related work under this contract including but not limited to mobilization, equipment setup, storage, etc., 
taking place on sites under Alaska Railroad Corporation (ARRC) control, they will submit a site Health 
and Safety Plan to ARRC for compatibility acceptance. 

 
The plan must be compatible with ARRC Safety Policies, including On-Track Safety, ARRC on-site 
employee safety including safety for Project Managers, Construction Managers, Flaggers, Visitors, Safety 
personnel, Quality Assurance staff, vendors, and the public.  The plan must outlines procedures for first 
aid, emergency response, chemical exposures, spills, site sign-in requirements for site-safety briefings, 
coordination with ARRC dispatch, Section 6.16 (SAFETY AND PROTECTION), Section 6.17 (WORK 
SAFETY ON RAILROAD PROPERTY), and Section 6.18 (EMERGENCIES), other sections of the 
contract GENERAL CONDITIONS, Appendix F. 
 
A complete, detailed Site-Safety Plan shall be submitted to the Project Manager at least 10 days prior to 
commencement of any Work on the Project. 

Contractor’s Instructions for Submitting Certified Payroll:   

This contract includes work on an Alaska Railroad Corporation (ARRC) construction project, which is 
subject to the wage/certified payroll requirements of the Alaska Department of Labor Workforce 
Development (DOLWD) and/or it may include work on a federally funded construction project and be 
subject to U. S. Department of Labor Davis-Bacon Act wage/certified payroll requirements. 
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As part of the contract the following will be required: 
 

1. All contractors on a construction project funded in whole or in part with federal funds shall pay 
laborers and mechanics the higher of the two wages listed in this contract from the U. S. 
Department of Labor (www.access.gpo.gov/davisbacon/ or 
http://www.gpo.gov/davisbacon/ak.html) or from the DOLWD 
(www.labor.state.ak.us/lss/home.htm).  Contractors on an ARRC-funded construction project 
shall pay laborers and mechanics the appropriate wage established by the DOLWD under the 
Little Davis Bacon Act. 

2. All contractors employing laborers and mechanics on the project for must submit weekly 
certified payrolls that contain the information listed on the DOLWD Weekly Certified Payroll 
Form 07-6058, pages 1 and 2.  Page 2 is the “Statement of Compliance” and must bear an 
original signature.  The prime contractor is responsible for gathering the certified payrolls from 
each subcontractor and for submitting them, along with their own, to ARRC. 

3. These weekly certified payrolls must be submitted to ARRC within seven days after the regular 
“payday” for that certified payroll at the following address: 

https://certpayportal.akrr.com/  
A website login will be required to be set up prior to the first submission. 
The contractor and its subcontractors are also responsible for filing certified payrolls with DOLWD 
as required. 

4. The certified payroll must be completely filled out by the contractor including, but not limited to: 

i. Contractor’s complete name, including join ventures, Inc., LLC, etc. 

ii. Contractor’s license number, also called the contractor’s registration number, is 
required in addition to a business license to do construction work in the state 

iii. Employee’s 

a. Name 

b. Address (domicile and mailing) 

c. Social security number 

d. Job classification  

e. Hours worked 

f. Wages/fringe benefits paid 

iv. Contracting agency project number, which is the ARRC contract/purchase order 
number and is listed on the DOLWD finalized Notice of Work.  This notice also lists 
the DOLWD project number, project name, and location.  The prime contractor 
will supply all of this information to its subcontractors. 

v. Week ending date and payroll numbers.  The first week or part of a week of 
payroll will be designated as payroll number 1 for the first week, 2 for the second 
week, etc. until the final week worked on the project.  If no work is completed during 
a given week, the contractor must nonetheless submit a certified payroll for that 
week, with the appropriate consecutive payroll number for that week, and write “No 
Work Performed” on payroll. 
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vi. The Statement of Compliance must be completely filled out indicating how fringe 
benefits are paid and listing the payroll period.  The Statement of Compliance must 
be signed, dated, and filed within seven days of the payment date of the payroll. 

vii. Stamp or write “Confidential” on the certified payroll to help insure the privacy of 
contractor employees.   

Sample copies of DOLWD certified payroll forms with the “Statement of Compliance is shown in 
Figures 1 and 2 below. 

Failure to timely submit complete and accurately filled out weekly certified payrolls to ARRC may 
result in the delay of payment on the contract.  

 



 

Page 11 of 44 
 

Figure 1: Alaska Dept. of Labor, Certified Payroll, Form 07-6058, Pg. 1 
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Figure 2: Alaska Dept. of Labor, Certified Payroll, Form 07-6058, Pg. 2 
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APPENDIX C 

 
FORMS 
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CONTRACTOR RESPONSIBILITY QUESTIONNAIRE 
 

PART 1 - INSTRUCTIONS 
 

1.1 All Bidders/Proposers submitting a Bid/Proposal for federally funded contracts are to 
complete and submit all Parts of this Questionnaire with their Bid or Proposal.  Failure to 
complete and return this questionnaire, any false statements, or failure to answer question 
when required, may render the bid/proposal non-responsive. All responses must be 
typewritten or printed in ink.  All information must be legible. 

 
1.2 Please state "not applicable" in questions clearly not applicable to Bidder/Proposer in 

connection with this solicitation. Do not omit any question.  
 
1.3 The completed Questionnaire must be sworn to by a partner (if partnership), a duly 

authorized officer or individual (if a corporation or LLC), or a principal (if a sole 
proprietorship). 

 
1.4 The term "Proposer" includes the term "Bidder" and also refers to the firm awarded the 

Contract. The term "Proposal" includes the term "Bid". 
 
1.5 ARRC reserves the right to inquire further with respect to Proposer's responses; and 

Proposer consents to such further inquiry and agrees to furnish all relevant documents and 
information as requested by ARRC. Any response to this document prior or subsequent to 
Proposer's Proposal which is or may be construed as unfavorable to Proposer will not 
necessarily automatically result in a negative finding on the question of Proposer's 
responsibility or a decision to terminate the contract if it is awarded to Proposer. 

 
PART 2 - IDENTITY OF PROPOSER 

 
2.1 Proposer's Full Legal Name: ________________________________________ 

 
2.2 The Proposer represents that it operates as the following form of legal entity:  (Check 

whichever applies and fill in any appropriate blanks.) 
 

 an individual or sole proprietorship 
 a general partnership 
 a limited partnership 
 a joint venture consisting of: ________________________________________ 

and ___________________________________ 
(List all joint ventures on a separate sheet if this space is inadequate.) 

 a non-profit organization 
 a corporation organized or incorporated under the laws of the following state or 

country: ___________________________ on the following date: 
_____________________________ 

 a limited liability company organized under the laws of the following state or country: 
____________________________ on the following date: 
____________________________ 

 
2.3 Proposer's federal taxpayer identification number: _______________________ 
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2.4 Proposer's Alaska business license number: _____________________________ 
   
2.5 Proposer's contractor’s license number (for construction only): ______________ 
 
2.6 Proposer's legal address: ___________________________________________ 
 

Telephone Number: (____) ___________________ Fax Number: (____)______ 
 

2.7 Proposer's local or authorized point of contract address: 
 
  Name:_________________________________ Title:_____________________ 
   

Address: ________________________________________________________ 
 

Telephone Number: (____) _______________ email: _____________________ 
 

2.8 How long has the Proposer been in business? __________________________ 
 
2.9 Has Proposer been in business under another name?  If so, identify name and dates used.          

______________________________________________________________________ 
      ______________________________________________________________________ 
 
2.10 Does your firm consider itself to be an MBE, WBE or DBE?  
   YES    NO   
 If answer is "YES," attach a copy of certification. 
 
2.11 Number of employees: _______________ including ____________ employees in 

the State of Alaska. 
PART 3 - CONTRACTING HISTORY 

 
3.1 Has the Proposer been awarded any contracts within the last five years by ARRC, the State 

of Alaska, or any other public entity for the same or reasonably similar goods or services 
sought by this solicitation?  If none, answer "No".  If yes, on a separate sheet of paper 
describe those contracts beginning with the most recent.  State the name of the contracting 
entity; give a brief description of the contract and the contract number, the dollar amount at 
award and at completion, date completed; state the contract period, the status of the 
contract, and the name, address, and telephone number of a contact person at the agency.  
Indicate if award was made to Proposer as prime contractor or joint venture.  Proposer need 
not provide more than three such descriptions.  

YES   NO  
 
 
3.2 Has the Proposer been awarded any private sector contracts within the last five years for 

the same or reasonably similar goods or services sought by this solicitation?  If none, 
answer "No."  If yes, on a separate sheet of paper provide the name and address of the 
contracting entity, a brief description of work, the dollar amount at award and at completion, 
date completed, status of the contract and name, address and telephone number of contact 
person as to each, beginning with the most recent. Indicate if Proposer acted as prime 
contractor or joint venture.  Proposers need not provide more than three such descriptions.  

YES   NO  
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NOTE: ANY "YES" ANSWERS TO #3 BELOW MUST BE FULLY EXPLAINED ON A 
SEPARATE SHEET OF PAPER AND ATTACHED TO THIS QUESTIONNAIRE.  
 
3.3 In the past five years has the Proposer been the subject of any of the following actions?  
  

a) Been suspended, debarred, disqualified, or otherwise declared ineligible to bid?  
YES   NO  

 
b) Failed to complete a contract for a public or private entity?  

YES   NO  
 

c) Been denied a low-bid contract in spite of being the low bidder?  
YES   NO  

 
d) Had a contract terminated for any reason, including default?  

YES   NO  
 

e) Had liquidated damages assessed against it during or after completion of a contract? 
YES   NO  

 
f) Been a defaulter, as principal, surety or otherwise? 

YES   NO  
 
 

g) Been denied an award of a public contract based upon a finding by a public agency that 
your company was not a responsible contractor? 

YES   NO  
 

h) A public entity requested or required enforcement of any of its rights under a surety 
agreement on the basis of your company’s default or in lieu of declaring your company in 
default? 

YES   NO  
 

i) Been denied a performance or payment bond by a surety company? 
YES   NO  

 
j) Been required to pay back wages and/or penalties for failure to comply with state or federal 

prevailing wage or overtime laws? 
YES   NO  

3.4 Does Proposer currently possess the financial, organizational, technical, equipment, 
facilities, and other resources necessary to supply the goods or services sought by this 
solicitation? If no, on a separate sheet of paper describe how you intend to obtain the 
resources necessary to supply the goods or services sought by this solicitation. 

  YES   NO  
 
 
3.5 Does Proposer have any present or anticipated commitments and/or contractual obligations 

that might impact its ability to meet the required delivery or performance requirements of this 
solicitation?  If yes, on a separate sheet of paper describe any apparent conflicts as 
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between the requirements/commitments for this solicitation with respect to the use of 
Proposer's resources, such as management, technical expertise, financing, facilities, 
equipment, etc. 

YES   NO  
 

PART 4 - CIVIL ACTIONS 
 

If “Yes” to Parts IV or V, provide details on a separate sheet of paper including a brief 
summary of cause(s) of action; indicate if Proposer, its principals, officers or partners were 
plaintiffs or defendants; define charges explicitly, by what authority, court or jurisdiction, 
etc. In the case of tax liens, please indicate whether the liens were resolved with the tax 
authorities. Please submit proof of payment or agreements to pay the liens.  Complete 
details are required! 
 

4.1 Violations Of Civil Law.   In the past five years has Proposer, any of its principals, officers or 
partners been the subject of an investigation of any alleged violation of a civil antitrust law, 
or other federal, state or local civil law? 
   

     YES   NO  

4.2 Lawsuits With Public Agencies.  At the present time is, or during the past five years has 
Proposer, any of its principals, officers or partners been a plaintiff or defendant in any 
lawsuit or arbitration regarding services or goods provided to a public agency?  

     YES   NO   
 
4.3 Bankruptcy.  During the past five years, has the Proposer filed for bankruptcy or 

reorganization under the bankruptcy laws?  
     YES   NO  
 
4.4 Judgments, Liens And Claims.   During the past five years, has the Proposer been the 

subject of a judgment, lien or claim of $25,000 or more by a subcontractor or supplier?  
     YES   NO  
 
4.5 Tax Liens.  During the past five years, has the Proposer been the subject of a tax lien by 

federal, state or any other tax authority?  
 
     YES   NO  
 
 

PART 5 - COMPLIANCE WITH LAWS AND OTHER REGULATIONS 
 
5.1 Criminal:  In the past five years has the Proposer, any of its principals, officers, or partners 

been convicted or currently charged with any of the following: 
 

a) Fraud in connection with obtaining, attempting to obtain, or performing a public contract, 
agreement or transaction? 

     YES   NO  
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b) Federal or state antitrust statutes, including price fixing collusion and bid rigging?  

      YES   NO  
 

c) Embezzlement, theft, forgery, bribery, making false statements, submitting false 
information, receiving stolen property, or making false claims to any public agency?  

     YES   NO  
  

d) Misrepresenting minority or disadvantaged business entity status with regard to itself or 
one of its subcontractors? 

     YES   NO  
 

e) Non-compliance with the prevailing wage requirements of the State of Alaska or similar 
laws of any other state?  

     YES   NO  

f) Violation of any law, regulation or agreement relating to a conflict of interest with respect 
to a government funded procurement?  

     YES   NO  
 

g) Falsification, concealment, withholding and/or destruction of records relating to a public 
agreement or transaction?  

     YES   NO  
  

h) Violation of a statutory or regulatory provision or requirement applicable to a public or 
private agreement or transaction?  

     YES   NO  
 

i) Do any principals, officers or partners in Proposer’s company have any felony charges 
pending against them that were filed either before, during, or after their employment with 
the Proposer?  

     YES   NO  
 
5.2 Regulatory Compliance.  In the past five years, has Proposer or any of its principals, officers 

or partners:  
 

a) Been cited for a violation of any labor law or regulation, including, but not limited to, child 
labor violations, failure to pay correct wages, failure to pay into a trust account, failure to 
remit or pay withheld taxes to tax authorities or unemployment insurance tax 
delinquencies?  

YES   NO  
b) Been cited and assessed penalties for an OSHA or Alaska/OSHA “serious violation”? 

     YES   NO  
c) Been cited for a violation of federal, state or local environmental laws or regulations?  

     YES   NO  
d) Failed to comply with Alaska corporate registration, federal, state or local licensing 

requirements? 
     YES   NO  

e) Had its corporate status, business entity’s license or any professional certification, 
suspended, revoked, or had otherwise been prohibited from doing business in the State 
of Alaska? 

     YES   NO  
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PART 6 - FINANCIAL 

Copies of the following documents are to be submitted with this Questionnaire: 
 
6.1 Proposer’s current Alaska Business License, if required by state law. 
 
6.2 Proposer’s Financial Statements may be requested:  
 

6.2.1 PUBLICLY TRADED COMPANIES: Financial information will be accessed on-line. 
However, if additional information is needed, it will be specifically requested from 
the Proposer.  

 
6.2.2 NON-PUBLICLY TRADED COMPANIES WITH AUDITED OR REVIEWED 

FINANCIAL STATEMENTS: Statements, including balance sheet, statement of 
earnings and retained income, with footnotes, for the most recent three years may 
be requested. 

 
NOTE: ARRC reserves the right to ask for additional documentation if it is reasonably 
required to make a determination of integrity and responsibility relevant to the goods or 
services the Proposer will provide to ARRC if awarded a contract.  All financial information 
provided is considered confidential and not subject to public disclosure under Alaska law. 
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PART 7 - VERIFICATION AND ACKNOWLEDGMENT 
 
7.1 The undersigned recognizes that the information submitted in the questionnaire 

herein is for the express purpose of inducing ARRC to award a contract, or to allow 
Proposer to participate in ARRC projects as contractor, subcontractor, vendor, 
supplier, or consultant. The undersigned has read and understands the instructions 
for completing this Questionnaire.  

 
 
STATE OF _____________________________ 

 
COUNTY OF ___________________________ 
 
I, (printed name) ______________________________________, being first duly sworn, state 
that I am the (title) ___________________________________________ of Proposer. I certify 
that I have read and understood the questions contained in the attached Questionnaire, and that 
to the best of my knowledge and belief all information contained herein and submitted 
concurrently or in supplemental documents with this Questionnaire is complete, current, and true. 
I further acknowledge that any false, deceptive or fraudulent statements on the Questionnaire will 
result in denial or termination of a contract. 
 
I authorize ARRC to contact any entity named herein, or any other internal or outside resource, 
for the purpose of verifying information provided in the Questionnaire or to develop other 
information deemed relevant by ARRC.  
 
______________________________________  _______________________ 
Signature of Certifying Individual     Date 
 
Subscribed and sworn to before me this ___________ day of ___________________, 20___ 

 
______________________________________ 
 Signature of Notary 
Notary Public in and for the State of __________________ 

My Commission Expires: ___________________________ 

 
NOTICE TO PROPOSERS 

 
A material false statement, omission or fraudulent inducement made in connection with 
this Questionnaire is sufficient cause for denial of a contract award or revocation of a prior 
contract award, thereby precluding the Proposer from doing business with, or performing 
work for ARRC, either as a vendor, prime contractor, subcontractor, consultant or 
subconsultant for a period of five years.  In addition, such false submission may subject 
the person and/or entity making the false statement to criminal charges under applicable 
state and/or federal law. 
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ALASKA RAILROAD CORPORATION 
CONSTRUCTION BID FORM of 

 
NAME  _____________________________________________________ 

ADDRESS _____________________________________________________ 

  _____________________________________________________ 

7.2 To the CONTRACTING OFFICER, ALASKA RAILROAD CORPORATION: 

In compliance with your Invitation to Bid Number, _________, dated _______, the 
Undersigned proposes to furnish and deliver all the materials and do all the work and labor 
required in the construction of ____________, located at or near __________   according to 
the plans and specifications and for the amount and prices named herein as indicated on the 
Cost Schedule, which is made a part of this Bid. 
 
The Undersigned declares that he/she has carefully examined the contract requirements and 
that he/she has made a personal examination of the site of the work; that he/she understands 
that the quantities, where such are specified in the Cost Schedule or on the plans for this 
Project, are approximate only and subject to increase or decrease, and that he/she is willing 
to perform increased or decreased quantities of work at unit prices bid under the conditions 
set forth in the Contract Documents. 
 
The Undersigned hereby agrees to execute the said contract and bonds within Ten (10) 
Calendar Days, or such further time as may be allowed in writing by the Contracting Officer, 
after receiving notification of the acceptance of this Bid, and it is hereby mutually understood 
and agreed that in case the Undersigned does not, the accompanying bid guarantee shall be 
forfeited to the Alaska Railroad Corporation as liquidated damages, and said Contracting 
Officer may proceed to award the contract to others. 
 
The Undersigned agrees to commence the work within Ten (10) Calendar Days after the 
effective date of the Notice to Proceed and to complete the work by 
_________________________, unless extended in writing by the Contracting Officer. 
 
The Undersigned proposes to furnish a Payment Bond in the amount of One Hundred Percent 
(100%) and a Performance Bond in the amount of One Hundred Percent (100%) (of the 
contract), as surety conditioned for the full, complete and faithful performance of this contract. 
 
The Undersigned acknowledges receipt of the following addenda to the Plans and/or 
specifications (give number and date of each). 
 
Addenda No. Date Issued Addenda No. Date Issued Addenda No. Date Issued 
___________________ ___________________ ___________________ 
 
___________________ ___________________ ___________________ 
 
___________________ ___________________ ___________________ 
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7.3 NON-COLLUSION AFFIDAVIT 

The Undersigned declares, under penalty of perjury under the laws of the United States, that 
neither he/she nor the firm, association, or corporation of which he/she is a member, has, either 
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken 
any action in restraint of free competitive bidding in connection with this Bid. 
 
The Undersigned has read the foregoing proposal and hereby agrees to the conditions stated 
therein by affixing his/her signature below: 
 
 
__________________________  _________________________________ 
Signature     Name and Title of Person Signing 
 
____________________________ ____________________________________ 
Telephone Number    Facsimile Number         
 
 
Form 395-0121 (12/99) 
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SUBCONTRACTOR LIST 
[First Tier Subcontractors Only] 

 

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting 
Officer prior to the close of business on the Fifth (5th) Working Day after receipt of written notice from 
the Alaska Railroad Corporation. 
 

Failure to submit this form with all required information by the due date will result in the bidder being 
declared non-responsive and may result in the forfeiture of the Bid Security. 
 

Scope of work must be clearly defined.  If an item of work is to be performed by more than one (1) 
firm, indicate the portion or percent of work to be done by each. 
  

Check as applicable: � All work on the below-referenced project will be accomplished 

without subcontracts greater than ½ of 1% of the contract amount. 
Or 

� Subcontractor List is as follows: 
 

FIRM NAME, 
ADDRESS, 

TELEPHONE 
NUMBER 

BUSINESS LICENSE 
NUMBER AND 

CONTRACTOR’S 
REGISTRATION NUMBER 

SCOPE OF WORK TO 
BE PERFORMED 

TOTAL DOLLAR 
AMOUNT OF 

WORK  
 
 

 

   

 
 

 

   

 
 

 

   

 [CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE] 
 
I hereby certify that the above-listed licenses and registrations were valid at the time bids 
were received for this project.  For contracts involving Federal-aid funding, Alaska 
Business License and Contractor Registration will be required prior to award of a 
subcontract. 
 
_______________________________ ________________________________ 
COMPANY NAME SIGNATURE BY AND FOR THE BIDDER 
 
_______________________________ ________________________________ 
COMPANY ADDRESS PRINTED NAME OF BIDDER 
 
_______________________________ ________________________________ 
COMPANY ADDRESS DATE OF BID 
 
_______________________________ ________________________________ 
CONTACT PHONE NUMBER  CONTACT FAX NUMBER 
Form 395-0131
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ALASKA RAILROAD CORPORATION 
CONSTRUCTION CONTRACT  

 
Contract Number: ________ 

 
This CONTRACT, between the ALASKA RAILROAD CORPORATION, herein called ARRC, acting by and through 

its Contracting Officer, and _____________________ 

 
a Corporation, incorporated under the laws of the State of Alaska, its successors and assigns, hereinafter called 

the Contractor, is effective the date of the signature of the Contracting Officer on this document. 

 
Billing Information:  Invoices shall be submitted to Accounts Payable, Alaska Railroad Corporation, PO Box 107500, 

Anchorage, AK  99510-7500. Please reference your contract number on all invoices and correspondence. 

 
WITNESSETH:  That the Contractor, for and in consideration of the payment or payments herein specified and 
agreed to by ARRC, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all 
the work and labor required in the construction of the following project: RFQ 23-59-211333 ARRC Fbks. Engine 
Shop Utilidor Repair at the prices bid by the Contractor for the respective estimated quantities aggregating 
approximately the sum of:  Bid Amount dollars and zero/cents ($_________) for the Base Bid and such 
other items as are mentioned in the original Bid, which Bid and prices named, together with the Contract 
Documents(Invitation to Bid, Addenda & Contract) and Contractors Bid are made a part of this Contract and 
accepted as such, the project being situated the Alaska Railroad stations of Wolf and Curry, Alaska. 
 
It is distinctly understood and agreed that no claim for additional work or materials, done or furnished by the 

Contractor and not specifically herein provided for shall be allowed by ARRC, nor shall the Contractor do any work 

or furnish any material not covered by this Contract, unless such work is ordered in writing by ARRC.  In no event 

shall ARRC be liable for any materials furnished or used, or for any work or labor done, unless the materials, work, 

or labor are required by the Contract or on written order furnished by ARRC.  Any such work or materials which 

may be done or furnished by the Contractor without written order first being given shall be at the Contractor’s own 

risk, cost, and expense and the Contractor hereby covenants and agrees to make no claim for compensation for 

work or materials done or furnished without any such written order. 

 
The Contractor further covenants and agrees that all materials shall be furnished and delivered and all labor shall 

be done and performed, in every respect, to the satisfaction of ARRC. 
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It is expressly understood and agreed that in case of the failure on the part of the Contractor, for any reason, except 

with the written consent of ARRC, to complete the furnishing and delivery of materials and the doing and 

performance of the work before the aforesaid date, ARRC shall have the right to deduct from any money due or 

which may become due the Contractor, or if no money shall be due, ARRC shall have the right to recover liquidated 

damages as spelled out in General Conditions, Construction.  The bonds given by the Contractor in the sum of: 

100% of Bid Amount ($__________) Payment Bond, and 100% of Bid Amount ($__________) 

Performance Bond, to secure the proper compliance with the terms and provisions of this Contract, are 

submitted herewith and made a part hereof (Bonds required for bids > $100K). 

 

IN WITNESS WHEREOF, the parties hereto have executed this Contract and hereby agree to its terms and 

conditions. 

 
 CONTRACTOR 
 
 
______________________________________ 
Name of Contractor 
 
 
 
______________________________________  __________________________ 
Signature      Date 
 
 
 
______________________________________ 
Name and Title 
 
 
         (Corporate Seal) 
  
 
 ALASKA RAILROAD CORPORATION 
 
 
______________________________________  __________________________ 
Contracting Officer (Signature)    Date 
 
 
______________________________________ 
Typed or Print Name 
 
 
Form 395-0122 
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APPENDIX D 
 

GENERAL CONDITIONS 
(CONSTRUCTION) 
(Revised 11/14/05) 

 
Microsoft Word - General Terms & Conditions-Construction 11-14-05.doc (alaskarailroad.com) 
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APPENDIX E 
 

SUPPLEMENTARY CONDITIONS 
 
Unless noted otherwise herein, the 2020 edition of the Alaska Department of Transportation and Public 
Facilities Standard Specifications for Highway Construction shall be referenced as the SSHC. The 
aforementioned reference manual can be found at:  
  
 http://dot.alaska.gov/stwddes/dcsspecs/assets/pdf/hwyspecs/sshc2020.pdf 
 
Any reference to any Section or Subsection of the Division 100 (e.g.: Section 105, 109-1.02, etc.) of the 
SSHC is null and void.  Both the General and Supplementary Conditions adopted herein have replaced 
Division 100 of the SSHC in its entirety.      
 
When referenced:  
 

- Owner’s authorized representative: shall be as described under General Condition Paragraph 
Error! Reference source not found..  

- Owner: shall be as described under General Condition Error! Reference source not found.. 
 
In the event of a conflict between these Supplementary Conditions and the General Conditions 
(Construction) found in Appendix E herein, the General Conditions (Construction) will take precedence 
over these Supplementary Conditions, in accordance with General Condition Paragraph Error! 
Reference source not found.. 
 

7.4 SC-01 – Measurement and Payment 

 

7.4.1 SC-01.01 General.  

Wherever the Contract provides that certain work is subsidiary or it is without extra compensation, the 
payment for that work is included in the payment for other items of work, and no further or additional 
payment shall be made for that work.   

When more than one type of material or work is specified for a pay item, the proposal line number, the 
item number, and the item description are used to differentiate the material or work. 

Lump sum items will not be measured for payment. The Contractor shall accept the bid amount for a 
lump sum item as complete payment for all work necessary to complete that item. Quantities shown for 
lump sum items are approximate. No adjustment in the lump sum price will be made if the quantity 
furnished is more or less than the estimated quantity unless the Contract specifically states otherwise. 

7.4.2 SC-01.02 Measurement of Quantities.  

All work completed under the Contract will be measured using the U.S. Customary system of measure. 
The Owner’s authorized representative may agree for purposes of making progress payments to use a 
method of measurement other than the methods described below.  However, all final payments for 
quantities will be calculated using one or more of the methods of measurement described below and in 
the applicable pay item section.  Unless otherwise specified, work will be measured as follows: 

 
1. Acre (43,560 ft2). Horizontally, unless specified on the ground surface. No deductions will be made 

for individual fixtures with an area of 500 ft2 or less. 
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2. Contingent Sum. Measured as specified in the Contract or Directive authorizing the work. The method 
of payment may include: (1) a lump sum basis, (2) a price multiplied by the units of work performed, 
(3) a pay adjustment based on the quality of work, or (4) a deduction from the contract amount. 

3. Cubic Yard (yd3). At the location specified using method a, below. Methods b through e may be used 
with written approval of the Owner’s authorized representative.  

a. Average End Area. End area is the calculated area between original ground cross section and 
either the design cross section or at the Owner’s authorized representative’s discretion the final 
cross section. Volume of material is calculated using the average of end areas multiplied by the 
distance along centerline between end areas. In extreme cases where most of the earthwork lies 
along a single horizontal curve the Owner’s authorized representative may compute volume using 
the average of end areas multiplied by the distance along centroid of cross section between end 
areas. 

b. Three-Dimensional. Where it is impractical to measure material by cross sectioning due to erratic 
location of isolated deposits, acceptable methods involving three-dimensional measurements 
may be used. 

c. Neat Line. Structures will be measured according to neat lines shown on the Plans or as altered 
to fit field conditions. 

d. Nominal. Volume calculated as nominal width times nominal thickness times the average length 
of each piece.  

e. Weight. With the Owner’s authorized representative’s written approval, material that is specified 
to be measured by volume may be weighed and converted to volume for payment purposes. The 
Owner’s authorized representative will determine the appropriate conversion factors. When liquid 
asphalt is a pay item, ASTM D4311 will be used to convert from weight to volume at 60 °F. 

4. Cubic Yard Vehicle Measure (CYVM). Material measured by volume in the hauling vehicle will be 
measured at the point of delivery. Vehicles may be of any acceptable size or type provided that the 
volume of the actual contents may be readily and accurately determined. Vehicles shall be loaded to 
the measured vehicle volume. If vehicles are not loaded to the measured vehicle volume, the Owner’s 
authorized representative at their discretion, may apply a percentage of full factor to the measured 
volume. Loads shall be leveled when directed. No payment will be made for loads that exceed the 
legal capacity of the vehicle. 

5. Linear Foot (LF). From end to end, in place, parallel to the centerline of the item or ground surface 
on which the items are placed. 

6. Thousand Feet Board Measure (MBM). Nominal volume based on nominal widths and thickness 
times actual extreme length of each piece. One thousand feet board measure = 1,000 ft2 (x) 1 inch 
thick. 

7. Thousand Gallon (MGal). By using method a, below. Methods b or c may be used with written 
approval of the Owner’s authorized representative. 

a. Measured or calibrated volume tank; 

b. Metered volume, using a certified calibrated meter; or 

c. Weighed under this Subsection and converted to volume, using a specified or approved 
conversion factor. 

8. Mile. From end to end, measured horizontally along centerline. 
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9. Pound (LB). Using a certified scale or the net weight of packaged material as labeled by the 
manufacturer. The Owner’s authorized representative will accept nominal weights for standard 
manufactured items, unless otherwise specified. The Owner’s authorized representative will accept 
industry-established manufacturing tolerances, unless otherwise specified. 

10. Square Foot (ft2). Parallel to the surface being measured. No deductions will be made for individual 
fixtures with an area of 1 ft2 or less. Transverse measurement for area computations will be the neat 
dimensions shown on the Plans or as directed by the Owner’s authorized representative. 

11. Square Yard (yd2). Parallel to the surface being measured. No deductions will be made for individual 
fixtures with an area of 1 yd2 or less. Transverse measurement for area computations will be the neat 
dimensions shown on the Plans or as directed by the Owner’s authorized representative. 

12. Station (100 feet). Horizontally, parallel to centerline. 

13. Ton (2,000 pounds). By using method a. or c., below. Method b. may be used with written approval 
of the Owner’s authorized representative. 

a. Commercial Weighing System. Permanently installed and certified commercial scale that meets 
the requirements for the project weighing system. 

b. Invoices. Supplier’s invoice with net weight or volume converted to weight for bulk material that is 
shipped by truck or rail and is not passed through a mixing plant. Periodic check weighing may 
be required. Net certified weights or volumes of asphalt materials are subject to correction for 
temperature and foaming. All materials are subject to correction for material that is lost, wasted, 
or otherwise not incorporated into the work, for computing quantities. 

c. Project Weighing System. Approved automatic digital scale and scale house.  All scales are 
subject to approval according to the Weights and Measures Act, AS 45.75.  

Spring balances and belt conveyor scales shall not be used to determine pay weight. 

The Contractor may use proportioning (batch) scales for weighing material for payment when the 
batching equipment includes an approved and certified automatic weighing, cycling, and 
monitoring system. 

Weigh scales used with a storage silo may be used to weigh the final product for payment, 
provided the scales are approved and certified. 

Vehicle scales shall be maintained with the platform level and rigid bulkheads at each end. The 
platform must be long enough to permit simultaneous weighing of the hauling vehicle including 
coupled vehicles, in a single draft. Double draft weighing is not allowed. 

(1) Scale Requirements. The Contractor shall: 

(a) Ensure that vehicle scale(s) are installed and maintained to the standards listed in the 
National Institute of Standards and Technology (NIST), Handbook 44, Specifications, 
Tolerances and other Technical Requirements for Commercial Weighing and Measuring 
Devices, as adopted by AS 45.75.050(d); 

(b) Contact the Division of Measurement Standards/Commercial Vehicle Enforcement 
(MSCVE) to coordinate scale inspections before use, at required intervals or as directed 
by the Owner’s authorized representative and for clarification or possible exceptions to 
this section; 
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(c) Ensure that a weatherproof housing is provided to protect the scale indicating/recording 
equipment and allows the scale operator convenient access to the weigh indicator, scale 
computer, ticket printer, and sequential printer; 

(d) Use competent personnel to operate the scale system; 

(e) Furnish and maintain on-site, NIST Class-F cast iron test weights in denominations of 500 
lb and/or 1000 lb. The required minimum for vehicle scales is 4000 lb; the required 
minimum for hopper scales is 2000 lb. Test weights shall have a recognized calibration 
certificate on file which is dated no more than two years from date of Notice to Proceed. 
Test weights will be used as directed by the Owner’s authorized representative or MSCVE 
for initial accuracy calibration testing and may be used for subsequent scale testing or 
inspection.  Projects accessible by direct road access from the communities identified on 
the dot.alaska.gov/mscve website, 5 days before bid opening, are exempt from the 
requirement to furnish and maintain on-site test weights;  

(f) Provide the following information on any scale used to weigh materials for payment: 

(i) Owner of the scales and scale locations; 
(ii) Manufacturer’s name, model serial number, maximum capacity, and type of scales 

(single beam, double beam, self-reading, etc.) 
(iii) Date(s) the scales were installed and/or adjusted; 
(iv) Scale service company inspections and accuracy checks (attach copy); 
(v) Division of Measurement Standards inspections and accuracy checks (attach copy); 

and 
(vi) Time and dates of notification of any malfunctions. 

(2) Electronic Computerized Weighing System.  The Contractor shall use an electronic 
computerized weighing system (ECWS) with the following minimum capabilities: 

(a) Computer. A computer with a self-reading scale system that includes the scale load cell, 
a sealed direct reading weight indicator, scale computer, ticket printer, and sequential 
printer, and that can record a complete shift’s transaction in an electronic format approved 
by the Owner’s authorized representative. 

The computer must store project numbers, all pay item descriptions for multiple projects 
and products that are weighed, and the following information for each hauling vehicle used 
on the project: 

i. Vehicle identification number marked on the vehicle;  
ii. Tare weight; and 
iii. Maximum allowable gross vehicle weight (MAVW).  

During weighing operations, the ECWS must compare each vehicle’s gross weight to its 
MAVW. If the vehicle exceeds its MAVW, the system must alert the scale operator that an 
“overload” exists. The system must not issue a ticket for an overload. 

The computer must have a battery backup and protection for power surges or brown outs. 
The computer system must retain all stored data during a power outage and must operate 
during a power outage to allow the scale operator to shut down the hard drive without 
losing information. 

(b) Tickets. The ECWS must have a ticket printer that prints a legible, serially numbered weigh 
ticket for the Owner’s authorized representative with the following information on each 
ticket in the order listed: 
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i. Project number; 
ii. Item number and description; 
iii. Date weighed; 
iv. Time weighed; 
v. Ticket number; 
vi. Vehicle Identification Number; 
vii. Maximum allowable gross vehicle weight; 
viii. Gross weight; 
ix. Tare weight; 
x. Net weight; 
xi. Subtotal item net weight for each haul unit since start of shift; and 
xii. Accumulated item net weight for all haul units since start of shift. 

Tickets must show all weights in pounds in accordance to NIST Handbook 44, and in tons 
reported to two decimal places. 

After printing, the weigh ticket must automatically advance to a perforation so it can be 
torn off and handed to the driver. Each ticket shall be initialed by the scale operator before 
handoff to the driver. 

(c) Sequential Printer. A sequential printer that prints out all transactions (keystrokes) made 
by the computer concurrently with the ticket printer. For permanent commercial scales, 
the printer may print at the end of the company’s daily shift with the Owner’s authorized 
representative’s approval. The printer must print all scales transactions including tares, 
voided tickets, and data changes made by the scale operator. The printer must allow for 
advancing the paper manually so that the scale operator can write notes on the paper 
when special situations occur, such as voided tickets, incorrect vehicle identification 
number used, etc. The scale operator shall also note these special situations in the Scales 
Diary. 

The sequential printout shall be submitted to the Owner’s authorized representative at the 
end of each shift.  

(d) Data Files. Submit electronic data files to the Owner’s authorized representative at the 
end of each shift, with all ticket information produced during the shift recorded. These Data 
files must be complete and correct without conversion or manipulation. 

(e) Scale Diary. The scale operator shall keep a Scale Diary in an electronic format acceptable 
to the Owner’s authorized representative. The scale operator shall complete the Scale 
Diary with the following information: dates of action, type of material, source, time the scale 
opened and time the scale closed, times of scale balance, ticket sequence, time the haul 
for each material started and stopped, voided ticket numbers, vehicle identification 
numbers, times of tare and tare weights, and the scale operator’s signature. The Scale 
Diary shall include the following information on any scale used to weigh materials for 
payment: 

i. Owner of the scales and scale locations; 
ii. Manufacturer’s name, model serial number, maximum capacity, and type of scales 

(single beam, double beam, self-reading, etc.); 
iii. Date(s) the scales were installed and/or adjusted; 
iv. Scale service company inspections and accuracy checks (attach copy); 
v. Division of Measurement Standards inspections and accuracy checks (attach copy); 

and 
vi. Time and dates of notification of any malfunctions. 
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The Scale Diary shall be given to the Owner’s authorized representative at the end of each 
shift. The Scale Diary is the property of the Owner. 

(3) Weighing Procedures The scale operator shall tare hauling vehicles and record tare weights 
at least once daily; perform additional tares and record additional tare weights as directed by 
the Owner’s authorized representative; perform tares in the presence of the Owner’s 
authorized representative when requested; and ensure that each hauling truck displays a 
unique, legible identification mark. 

The Owner’s authorized representative will calculate the MAVW for each vehicle and list all 
vehicles and their MAVW(s) in the scale house. The MAVW is either the maximum allowable 
legal weight determined by the Owner’s authorized representative when the Contractor cannot 
haul overloads, or the manufacturer’s recommended maximum allowable gross vehicle weight 
as certified by the Contractor when vehicles are allowed to haul overloads. Only MAVWs that 
the Owner’s authorized representative has provided in writing shall be used. Tickets may not 
be issued to a vehicle until the Owner’s authorized representative provides the MAVW. 

No payment will be made for any material weighed without using the ECWS, unless the 
Contractor obtains the Owner’s authorized representative’s prior written authorization. If the 
ECWS malfunctions or breaks down, weights shall be manually weighed and recorded for up 
to 48 hours as directed by the Owner’s authorized representative. The manual weighing 
operation shall meet all other Contract requirements.  

The system must generate a report either during or at the end of the day or shift that 
summarizes the number of loads and total net weight for each date, project, and product. The 
scale operator shall submit the original report to the Owner’s authorized representative at the 
end of each shift. 

No payment for any hauled material on a given date will be made until the following are 
delivered to the Owner’s authorized representative: 

(a) Sequential printout; 

(b) Daily data; and 

(c) Scale Diary. 
 

The Contractor will not receive payment for any material hauled in a vehicle that does not 
conform to the requirements of this Supplementary Condition. The Contractor shall dump 
material from non-conforming vehicles until they conform, then reweigh the vehicles. 

When a weighing device indicates less than true weight, the Contractor will not receive 
additional payment for material previously weighed and recorded. When a weighing device 
indicates more than true weight, all material received after the last previously correct weighing 
accuracy test will be reduced by the percentage of error that exceeds 0.5 percent. 

If the Owner’s authorized representative incurs extra construction engineering expenses from 
checking non-machine data entries or other data irregularities, the total value of those 
expenses will be deducted from the value of the Contract item before payment. 

The Contractor shall accept natural variations in the specific gravity of aggregates, without 
adjustment in Contract unit price. 

7.4.3 SC-01.03 Scope of Payment.  

The Owner will make payment at the Contract price or prices for each item shown on the bid schedule or 
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as modified by change order with specified price adjustments. The Contractor shall accept the Contract 
prices as full and complete payment for (a) furnishing all equipment, materials, tools, and labor necessary 
to complete the work in a complete and acceptable manner, and for (b) all of the Contractor’s risk, loss, 
damage, or expense of whatever character arising from or relating to the work and performance of the 
work. 

7.5 SC-02 – Lump Sum Pay Items 

For lump sum pay items that are not broken down for payment in accordance with a SSHC Subsection, 
the Contractor is to provide a lump sum breakdown for review and approval by the Owner.  Prior to the 
Contractor’s first application for payment that includes progress under such an item, the Contractor is 
to submit a lump sum breakdown for approval based upon the phases and/or segments of work outlined 
therein. 
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APPENDIX F 
 

STATEMENT OF SERVICES 
 

7.6 Fairbanks Utilidor Cover Repair – BASE BID ITEMS: 

Work to be completed under this contract includes, but is not limited to; excavation, removal 
of pavement, concrete, asphalt, installation of steel plate, construction survey and as-built 
record drawings.  

 

7.6.1 Item No. 1 (640.0001.001) – Mobilization and Demobilization 

Work includes all equipment, materials, supervision, and labor required to perform work and 
operations necessary to move personnel, equipment, supplies and incidentals to the project site; 
establish offices, buildings, and other facilities, except those provided by the Owner, perform 
other work and operations and pay costs incurred, before beginning construction; complete 
similar demobilization activities; and furnish required submittals such as as-built (record) 
drawings, certificates,  daily reports, payrolls, civil rights reports, and equipment/work warranties 
as specified. The Owner does not anticipate at this time providing the Contractor with utilities or 
support facilities. Therefore, the Contractor shall anticipate providing their own utility and support 
facilities necessary to complete the work and/or provide for their employees. Contractor must 
comply with the Alaska Department of Labor and Workforce Development requirements as noted 
herein.   
 
Method of Measurement: (Lump Sum). Compensation shall be paid for at the agreed upon lump 
sum price and in accordance with SSHC Section 640, and Supplementary Condition SC-02 – 
Lump Sum Pay Items. 
 

7.6.2 Item No. 2 (203.0003.001) – Unclassified Excavation 

Work includes all equipment, materials, supervision, and labor required to excavate, haul, place, 
and compact or dispose of specified material necessary to construct the project. Conform to the 
lines, grades, depths and typical cross sections shown on the Plans or as established. All 
material within the projects limits to be removed shall be designated as unclassified material. 
Reuse of the unclassified material is permitted if the Contractor can classify the material through 
a third-party testing firm. At the direction of the Owner, limited amounts of excavated material 
may be stockpiled on site to restrict public access following project completion. Unclassified 
material is to be defined per SSHC Subsection 203-2.01.1. Construction activities under this 
item shall be in accordance with SSHC Subsection 203-3.01, 203-3.03, and 203-3.05. 
  
Material Usage: Only Unclassified Material will be used as backfill unless given direction by an 
ARRC’s Project Manager, or its designated representative(s). 
 
Method of Measurement: (Cubic Yard). Compensation shall be paid for at the agreed upon unit 
price in accordance with SSHC Section 203 and Supplementary Conditions SC-01 – 
Measurement and Payment; with the cubic yard volume computed in accordance with 
Supplementary Condition SC-01.02 Measurement of Quantities.. Paragraph 3(b) “Three-
dimensional.” 
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7.6.3 Item No. 3 (202.0002.001) – Removal of Pavement 

Work includes all equipment, materials, labor, and supervision required to remove and dispose of existing 
pavement not designated to remain. Backfill the resulting trenches, holes and pits in accordance with 
Section 202 of the SSHC. The Contractor is responsible for disposing of the materials in a Contractor-
furnished waste disposal site in accordance with all federal, local, state, and tribal regulations. Removal 
and disposal shall be completed before Substantial Completion. 
 
Method of Measurement: (Lump Sum). Compensation shall be paid for at the agreed upon lump 
sum price and in accordance with SSHC Section 503, and Supplementary Condition SC-02 – 
Lump Sum Pay Items. 
 
 

7.6.4 Item No. 4.1 (503.0001.001) – Reinforcing Steel 

Work includes all equipment, materials, labor, and supervision required to furnish and place 
reinforcing steel for reinforced concrete structures. In accordance with Section 503. Fabricate 
reinforcing steel to the size and dimension shown on the Plans. Reinforcing steel dimensions 
shown are out-to-out of bar, unless otherwise noted. Meet fabrication tolerances in ACI 117, 
Section 2.1. Weld reinforcing steel according to AWS D1.4. and meet the Qualifications and 
Submissions requirements of 503-3.05.3.b. 
 
Place reinforcing steel in the position as shown on the Plans. Secure the reinforcing steel to 
prevent movement during concrete placement. Do not place bars in addition to those shown on 
the Plans without prior approval of the Engineer. Do not place bars of different size, material, or 
grade without prior approval of the Engineer. Space reinforcing steel evenly unless noted 
otherwise. Provide 2 inches of concrete clear cover, measured from the surface of the reinforcing 
steel to the outside surface of the concrete, unless noted otherwise. Do not place bars on layers 
of fresh concrete or adjust bars while placing concrete. 
 
Method of Measurement: (Lump Sum). Compensation shall be paid for at the agreed upon lump 
sum price and in accordance with SSHC Section 503, and Supplementary Condition SC-02 – 
Lump Sum Pay Items. 
 

7.6.5 Item No. 4.2 (503.0003.001) – Drill and Bond Dowels 

Work includes all equipment, materials, supervision, and labor required to fabricate, furnish, and 
install steel dowel bars into precast concrete as indicated on the Drawings, in accordance with 
SSHC Sections 503.  
 
Dowels shall be No. 5 deformed uncoated reinforcing steel in accordance with ASTM A706, 
Grade 60.  Epoxy grout for anchoring dowels shall be in accordance with SSHC Section 712-
2.21.  Provide proposed epoxy grout material specifications to be used to the Owner for review 
and approval prior to procurement. 
 
Holes shall be drilled and cleaned per the grout manufacturer’s recommendations in the 
locations shown on the Drawings. 
 



 

Page 36 of 44 
 

Method of Measurement: (Each). Compensation shall be paid for at the agreed upon contract 
unit price per dowel, complete in place in accordance with SSHC Section 503-4.01; and 
Supplementary Conditions SC-01 – Measurement and Payment 
 

7.6.6 Item No. 5 (504.0001.001) – Structural Steel 

Work includes all equipment, materials, labor, and supervision required to Furnish, fabricate, 
erect, and coat structural metals shown on the Plans, including structural steel of all grades, 
bolts and fasteners, stud shear connectors, welding, special and alloy steels, metallic electrodes, 
steel forgings and castings, and iron castings in accordance with Section. Furnish, fabricate, and 
install incidental metal construction and elastomeric material not otherwise provided for, 
according to the Contract. 
 
Method of Measurement: (Lump Sum). Compensation shall be paid for at the agreed upon lump 
sum price and in accordance with SSHC Section 504, and Supplementary Condition SC-02 – 
Lump Sum Pay Items. 
 

7.6.7 Item No. 6 (301.0002.001) – Aggregate Base Course, Grading D-1 

Work includes all equipment, materials, supervision, and labor required to construct an 
aggregate base course on an approved foundation, as shown in the Plans using Contractor 
furnished aggregate in accordance with Section 301. The Contractor shall submit a Standard 
Proctor and gradation for the material it proposes to use that is within one (1) year of the Contract 
award year and from a reputable third party testing firm, for approval by ARRC. Material is to be 
placed in accordance with subsection 301-3.01 in 8-inch maximum un-compacted lifts and 
shaped and compacted in accordance with subsection 301-3.03. Material placed as a base 
course shall be compacted to a density of not less than 98 percent of the maximum density with 
moisture and density control. Acceptance densities will be determined by via the Alaska Test 
Method (ATM) Manual procedures ATM 213 and ATM 214. The Contractor shall supply quality 
control testing in accordance with testing and acceptance from a reputable third party testing 
agency. 
 
Method of Measurement: (Ton). Compensation shall be paid for at the agreed upon unit price in 
accordance with SSHC Sections 301: and Supplementary Conditions SC-01 – Measurement 
and Payment and SC-01.02 Measurement of Quantities. Paragraph 13 “Ton (2,000 pounds)”. 
 

7.6.8 Item No. 7 (501.0001.001) – Class A Concrete 

Work includes all equipment, materials, supervision, and labor required to place Class A concrete to the 
lines and grades indicated on the Plans; and in accordance with the Plans, SSHC Section 501, and the 
latest revision of American Concrete Institute (ACI)’s Guide to Cold Weather Concreting - ACI 306. 
Prepare the site in accordance with SSHC subsection 501-3.04, place concrete in accordance with SSHC 
subsection 501-3.05, and consolidate placed concrete in accordance with SSHC subsection 501-3.06. 
Finish concrete in accordance with SSHC subsection 501-3.07. 
 
Method of Measurement: (Lump Sum). Compensation shall be paid for at the agreed upon lump 
sum price and in accordance with SSHC Section 501, and Supplementary Condition SC-02 – 
Lump Sum Pay Items 
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7.6.9 Item No. 8 (401.0001.001) – Hot Mix Asphalt, Type 2, Class A 

Construct one or more courses of plant-produced Hot Mix Asphalt (HMA) pavement on an approved 
surface, to the lines, grades, and depths shown on the Plans in accordance with SSHC Section 401. 
Provide a job mix design meeting the requirements set forth in SSHC Subsection 401-2.09 using 
aggregates conforming to SSHC Subsection 703-2.04, asphalt binder conforming to SSHC Subsection 
702-2.01, and joint products conforming to SSHC Subsections 702-2.05 and 702-2.06. 
 
HMA shall be placed in lifts no greater than three (3) inches once compacted and no less than two (2) 
inches un-compacted. STE-1 Asphalt for Tack Coat (or approved equal) conforming to SSHC Subsection 
702-2.03.2 shall be applied to all hardened non-aggregate surfaces (which are to be paved over or 
against) no more than four (4) hours prior to the placement of HMA and in accordance with SSHC Section 
402. All HMA placed shall be compacted, using mechanical equipment appropriately sized for the task at 
hand, until there is no further evidence of consolidation and to the satisfaction of the Owner or its 
designated representative.  
 
For joints that are not hot lapped (meeting the minimum requirements set forth in SSHC Section 401) in 
the field, apply joint adhesive to all vertical joints prior to the placement of new HMA.  
 
The Contractor shall adhere to the limitations noted in SSHC Subsection 401-3.03 for the placement of 
HMA materials for this project.  
 
Method of Measurement: (Ton). Compensation shall be paid for at the agreed upon unit price in 
accordance with SSHC Sections 611: and Supplementary Conditions SC-01 – Measurement 
and Payment and SC-01.02 Measurement of Quantities. Paragraph 13 “Ton (2,000 pounds)”. 
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7.7 Fairbanks Utilidor Cover Repair – ADDITIVE ALTERNATE BID ITEMS: 

Work to be completed under this contract includes, but is not limited to; the replacement of 
Aggregate Base Course, Grading D-1 (Item No. 6) on a cubic yard by cubic yard basis in 
areas where compaction in accordance with the Contract Documents cannot be achieved; 
and the replacement of the HMA pavement driving surface with Class P concrete in its 
entirety, which may reduce the quantity of material required for Pay Item No. 6. 

 

7.7.1 Item No. A-1 (205.0005.001) – Controlled Low-Strength Material (CLSM) 

Work includes all equipment, materials, supervision, and labor required to furnish and place a Controlled 
Low-Strength Material conforming to American Concrete Institute (ACI) 229R-99 “Controlled Low-
Strength Materials” with a minimum compressive strength of 300 psi and a maximum compressive 
strength not exceeding 1,200psi. Contractor is to submit a job mix design to the Owner for approval prior 
to placement of any materials that are to be incorporated into the project in accordance with both ACI 
229R-99 and SSHC Subsection 501-2.02. Materials utilized for CLSM products shall conform to SSHC 
Subsections 712- 2.22. 
 
Prior to the placement of CLSM, ensure that the area has been prepared in accordance with SSHC 
Subsection 501-3.04. Once the excavation is open, no water shall be allowed to stand on the subgrade. 
Contractor is required to cover the excavation as required and ensure that surface drainage flows away 
from the excavation whilst the excavation remains open. 
 
Batch, place, and finish CLSM to within the limits outlined in the Plans in accordance with ACI 229R-99 
and SSHC Subsection 501-3.05. Contractor is to perform Quality Control testing as specified within ACI 
229R-22 and at a frequency of no less than once per half day’s pour (one (1) strength samples. 
Furthermore, the Contractor shall be responsible for the protection of the CLSM from construction 
equipment and work activities until the crossing panels are set in place. 
 
Do not apply loads to the CLSM until the compressive strength reaches a minimum of 50 psi. 
 
Method of Measurement: (Cubic Yard). Compensation shall be paid for at the agreed upon unit 
price in accordance with SSHC Sections 611 and 642: and Supplementary Condition SC-01 – 
Measurement and Payment; with the cubic yard volume computed in accordance with 
Supplementary Condition SC-01.02 Measurement of Quantities. Paragraph 3(b) “Three-
dimensional.”, and SSHC Sections 205 and 501. Contractor is to supply copies of the tickets 
from the supplier meeting the requirements set forth in SSHC Subsection 501-3.03.3 “Batch 
Tickets”. In the event the calculated volume is greater than the summation of the volumes 
recorded on the batch tickets, the volume calculated from said tickets will be used. 
 

7.7.2 Item No. A-2 (501.0001.002) – Class P Concrete 

Work includes all equipment, materials, supervision, and labor required to place Class P concrete to the 
lines and grades indicated on the Plans; and in accordance with the Plans, SSHC Section 501, and the 
latest revision of American Concrete Institute (ACI)’s Guide to Cold Weather Concreting - ACI 306. 
Inclusive to this Work is the provision the Contractor’s proposed structural section to include, at a 
minimum, the proposed depth of the concrete and reinforcing steel placement plan (bar size, quantity, 
and layout.) 
 
Prepare the site in accordance with SSHC subsection 501-3.04 upon an improved foundation.  The 
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improved foundation is to be constructed in accordance with Pay Item No. 6 (SSHC Section 301).  If the 
in-situ material is to be utilized, the Contractor is to provide a gradation and a proctor for the material 
prior that meets the requirements set forth in the aforementioned Pay Item.  All material (placed or in-
situ) is to be compacted to a density of not less than 98 percent of the maximum density with moisture 
and density control. 
 
Upon approval of the Contractor’s proposed structural section and the foundation beneath it, the 
Contractor may place reinforcing steel in accordance with Pay Item No. 4 (SSHC Section 503).  Place 
concrete in accordance with SSHC subsection 501-3.05, and consolidate placed concrete in accordance 
with SSHC subsection 501-3.06. Finish concrete in accordance with SSHC subsection 501-3.07.  
 
Class P concrete, with a minimum 28-day compressive strength of 6,000psi. 
 
Method of Measurement: (Lump Sum). Compensation shall be paid for at the agreed upon lump 
sum price and in accordance with SSHC Section 501, and Supplementary Condition SC-02 – 
Lump Sum Pay Items. 
  



 

Page 40 of 44 
 

APPENDIX G 
 

SPECIAL CONDITIONS 
 
Work shall be completed in accordance with the project drawings, these supplemental specifications, and 
the suggested installation procedures as provided by the manufacturer.  In the event of technical 
specification conflicts, the project drawings shall control, unless otherwise noted herein. 
 
All construction shall meet the current industry standards for the work being performed.  The Contractor 
will help the Owner or its representative perform construction observation and oversight as required to 
complete the project and provide quality assurance for the project. All work shall meet all the stipulations 
stated herein and in any governing permits.  
 

ARRC Coordination: The Contractor must coordinate with ARRC’s Project Manager, or its 
designated representative(s), and ARRC’s Transportation Operations Manager for daily 
operations, access to the physical project site and for the delineation of the Contractor equipment 
staging area(s).  Coordination with the ARRC and its on-site representative will be paramount to 
the successful execution of the Work as the coordination of access to the site and scheduling 
track outages is critical to the completion of the Work. 
 
Quality Control: The Contractor shall be responsible for controlling the quality of the construction 
and all of the required materials that are not furnished by the Owner.  The work noted herein 
requires documentation of conformance with material and installation specifications.  Material 
documentation shall be furnished to the Owner prior to placement or use of the Contractor 
provided materials on-site.  Installation quality documentation shall be furnished to the Owner 
prior to any request for payment.  Contractor is to supply quality control procedures for approval 
fifteen (15) days prior to commencing field work that is in compliance with the ARRC’s installation 
requirements noted herein and on the Plans.  
 
Daily Reports: The Contractor shall furnish and submit on a daily basis, unless otherwise 
approved by the Owner, a daily progress activity report for each day of Work; beginning on the 
first day of mobilization and continuing through the last day of demobilization. Daily reports shall 
contain, at a minimum, the followings items:   
 

1. A detailed description of the day’s Work activity. 
2. Details of any incidents including any near losses. 
3. A summary of Contractor resources employed that day including, but not limited to: 

labor, equipment, and materials. 
4. Actual weather information during the day.  
5. A list of all visitors to the site and the purpose of their visit. 
6. A minimum of four (4) high resolution photos portraying the day’s Work activities with 

descriptions of each photo.  Photos are to be neatly embedded in the last page of the 
report. 

7. Additional photos and/or videos of the Work activity and site conditions are 
encouraged and should be attached to the report. 
 

A sample daily report is provided herein for reference.  Alternatively, the Contractor may submit 
their proposed format to the Owner for review and approval prior to implementation.  

 
Welding: All welding performed under this Contract is to comply with all applicable provisions of 
the most current version of the American Welding Society (AWS) D1.5 Bridge Welding Code.  
Where AWS D1.5 is not applicable, welding is to be performed in accordance with AWS D1.1 
Structural Welding Code - Steel.  Prior to commencing welding activities, the Contractor is to 
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submit all welding procedures, in accordance with either AWS D1.1 or D1.5 that it intends to use 
for the work specified within the Contract Documents. Additionally, submit welder certificates that 
include a statement that specifically certifies that each proposed welder has been qualified as 
specified in the applicable AWS for the particular process or processes that said welder will 
perform under this Contract.  With each proposed welder’s certificate(s), the Contractor shall also 
specifically certify that said welder’s qualifications remain in effect in accordance with AWS and 
provide evidence that the proposed individual has satisfactorily passed the AWS qualification 
tests for the welding processes submitted and, if pertinent, has undergone recertification.  

 
When welding materials with galvanic coatings, the galvanizing within one (1) inch of the weld 
shall be removed, and repaired, in accordance with the Contract Documents.  Welding through 
galvanic coatings is not permitted. 
 
Removal of unacceptable weld or base metal shall be performed using mechanical means or 
mechanically controlled methods.  
 
CPM Scheduling  
Work includes all equipment, materials, supervision, and labor required to provide and maintain 
a CPM Schedule in accordance with the below requirements. 
 
Substantial Completion: 
Substantial completion is the point at which the Work, in the opinion of the Owner as evidenced 
by the Owner's written notice, is sufficiently complete, in accordance with the Contract 
Documents, so that the Work (or specified part) can be safely and effectively used by the Owner, 
for the purposes for which it is intended, without further delays, disruption, or other impediments.  
The terms "Substantially Complete" and "Substantially Completed" as applied to any Work refer 
to Substantial Completion thereof. 

 
Substantial Completion: Substantial Completion shall be on or before 11/15/2023, unless 
accepted and agreed upon otherwise by the Owner. 

   
Final Completion:  Final Completion of all work shall be on or before 12/1/2023. 

 
Construction Phasing Plan: Submit a Construction Phasing Plan for approval no less than five 
(5) working days prior to the pre-construction meeting.  The plan shall detail how the Contractor 
plans to address each phase or segment of the project within the constraints outlined herein and 
on the Plans. Note that additional phasing plans shall be required to be submitted with each 
Contractor requested track outage. The Contractor may elect to use their CPM schedule for their 
Construction Phasing Plan if the CPM’s quality and level of detail is sufficient and acceptable to 
the Owner. 
 
Liquidated Damages:  If the Owner and the Contractor cannot agree on amenable terms of an 
extension, then liquidated damages will be deducted from the Contractor for each calendar day 
that the work is not substantially complete after the expiration of the Contract time or the 
completion date has passed, the Owner shall deduct the full daily charge corresponding to the 
original Contract amount of $4,500.00 per day beyond the final completion date agreed to by 
Contract. 
 
Additionally, any charges or fees associated with the delay of trains or any incoming/outgoing 
vessel, to include any delays compounded by the initial delay, may be withheld at an amount 
equal to the charges or fees from payment due the Contractor, in accordance with General 
Condition Error! Reference source not found..  The Owner will not release performance bonds 
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until any and all liquidated damages assessed under this Contract are paid to the Owner and all 
stipulations associated with said damages are satisfied.    
 
As-Built Record Drawings and Specifications 
Work includes all equipment, materials, supervision, and labor required to provide project 
administration, management, record keeping, and work relating to maintaining project record 
documents for project closeout. 
 
Submit all project record documents prior to application for final payment. Complete payment will 
not be made to the Contractor unless accurate and complete closeout submittals are received as 
specified. 
 
Record documents shall be maintained in accordance with this section of the Contract. 
 
Contractor shall maintain one record copy of: 

 
a. Contract drawings: Legibly mark in ink or indelible pencil, or a record of actual construction 

including the following information; location of internal utilities and appurtenances 
concealed in construction referenced to visible and accessible feature of structure, field 
changes of dimensions and details, changes made by change order or Owner’s 
instructions, and details not on original contract drawings. 

b. Specifications: Mark up each section to record Manufacturer, model, catalog number, and 
supplier of each product and item of equipment actually installed as well as other matters 
not originally specified. 

c. Addenda: Provide markups to all addenda, similar to other Contract drawings and 
specifications. 

d. Change orders and other modifications to the Contract. 
e. Reviewed shop drawings, product data and samples: After review, legibly annotate the 

shop drawings, product data, and samples to clearly specify what is included in the work. 
f. Field test records. 
g. Inspection certificates. 
h. Manufacturer’s certificates. 
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APPENDIX H 
 

COST SCHEDULE 
 

COST SCHEDULE:  A Bidder’s Failure to provide the information requested in this Appendix may be 
cause for rejection of the bid on the basis on non-responsiveness. Cost shall be bid in accordance to all 
specifications and any Technical Specifications incorporated herein. 
 

DESCRIPTION Provide utilidor repair in accordance with the Terms, Conditions, Scope of Work, 
Specifications, and drawings. 
 

AWARD CRITERIA: A contract award resulting from this solicitation may be made to the low, responsive, 
responsible bidder who meets the requirements as set forth in the plans and specifications and 
compliance thereof. An award may be made in the aggregate of Base Bid and or any combination of 
Base Bid and Add Alternates, whichever is deemed by the Contract Administrator to be in the best interest 
of the ARRC. The successful bidder shall hold unit prices of all additives firm for a period of thirty (30) 
days from the date of bid opening. Award is contingent on the availability of ARRC funds. 
 

BASE BID ITEMS  

Item 
No. 

Item Description Unit Quantity 2 Unit Bid Price Amount Bid 

1 
Mobilization and 
Demobilization 
(640.0001.001) 

Lump Sum 1   

2 
Unclassified 
Excavation 
(203.0003.001) 

CY 3   

3 
Removal of Pavement 
(202.0002.001) 

Lump Sum 1   

4.1 
Reinforcing Steel 
(503.0001.001) 

Lump Sum 1   

4.2 
Drill and Bond Dowels 
(503.0003.001) 

EACH 16   

5 
Structural Steel 
(504.0001.001) 

Lump Sum 1   

6 
Aggregate Base 
Course, Grading D-1 
(301.0002.001) 

CY 75   

7 
Class A Concrete 
(501.0001.001) 

Lump Sum 1   

8 
Hot Mix Asphalt, Type 
2, Class A 
(401.0001.001) 

Ton 5   

 

Total Base Bid : 
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ADDITIVE ALTERNATE BID ITEMS 1 

Item 
No. 

Item Description Unit Quantity 2 Unit Bid Price Amount Bid 

A-1 (3) 

Controlled Low-
Strength Material 
(CLSM) 
(205.0005.001) 

CY 20   

A-2 (4) 
Class P Concrete 
(501.0001.002) 

LS 1   

 

Total Additive Alternate Bid : 
 
 
 

 
 
 

NON-COLLUSION AFFIDAVIT 
The Undersigned declares, under penalty of perjury under the laws of the United States, that neither 
he/she nor the firm, association, or corporation of which he/she is a member, has, either directly or 
indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in 
restraint of free competitive bidding in connection with this Bid. 
 
_______________________________ ________________________________ 
COMPANY NAME    BY AND FOR THE BIDDER 
 
_______________________________ ________________________________ 
COMPANY ADDRESS   PRINTED NAME OF BIDDER 
 
_______________________________ ________________________________ 
CITY, STATE, ZIP CODE DATE OF BID 
 
_______________________________ ________________________________ 
CONTACT PHONE NUMBER   CONTACT E-MAIL 


