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                                                                    ALASKA RAILROAD CORPORATION 
                              327 W. Ship Creek Avenue 
                                      Anchorage, AK 99501             
                Phone 907.265.2593  
                   GOEMERG@AKRR.COM 

                 
 

April 20, 2023                           
                 
               

 

INVITATION TO BID 
#23-31-210701 

 
Fabrication and Supply of 26’ I-beam Bridge Span 

 
Response Required: This page must be completed and returned to ensure receipt of future 
addenda or additional information. Please e-mail this form to GoemerG@akrr.com.  All addenda 
will be forwarded to the contact name and number listed below. 
 
 
Firms that have not returned the cover sheet will not be informed of addendums and will 
only be alerted to addendums by checking with the ARRC procurement officer or by 
checking ARRC’s internet site: www.alaskarailroad.com , select Procurement and then 
Solicitations. Bidders must acknowledge the receipt of all issued addendums in their 
proposal/bid submittal. 
 
 
Company ______________________________________________________ 
 
Address ______________________________________________________ 
 
                       ______________________________________________________ 
 
Contact ______________________________________________________ 
 
Phone __________________________ Fax_________________________ 
 
Email ______________________________________________________ 
 
 
 

 
Website: www.alaskarailroad.com 
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ALASKA RAILROAD CORPORATION 
 327 W. Ship Creek Avenue 

Anchorage, AK 99501 
                                                       Phone 907.265.2593  

                            GOEMERG@AKRR.COM 
 

 
 April 20, 2023   
  

        INVITATION TO BID NUMBER: # 23-31-210701 
 

Fabrication and Supply of 26’ I-beam  Bridge Span 

                                                                               
 SEALED BIDS WILL BE RECEIVED AT:        Alaska Railroad, Corporation 
               Attn: Greg Goemer 
               327 West Ship Creek Avenue 
               Anchorage, AK 99501  
          

UNTIL 3:00 P.M.  May 11, 2023 
AT WHICH TIME BIDS WILL BE PUBLICLY OPENED 

 
Return your bid in a sealed envelope on which the Solicitation number appears.  Bids received by 
facsimile transmission will not be considered for award.  Bids shall be submitted on the forms 
furnished herein.  Hand-delivered bids, amendments, or withdrawals must be received by ARRC's 
Contracts Section prior to the scheduled time of bid opening. 
 
Your bid must be complete.  See instructions and conditions enclosed. 
 
An Alaska Business license is not a prerequisite to bid.  Bidders who possess an Alaska Business 
license and also meet the other criteria of an Alaska Bidder shall receive a preference per the 
"Alaska bidder preference”. 
 
ARRC shall not be held responsible for bidder’s lack of understanding of what is required by this 
bid. Should a bidder not understand any aspect of this bid, or require further explanation, or 
clarification regarding the intent or requirements of this bid, it shall be the responsibility of the 
bidder to seek guidance from the ARRC. 
 
ARRC reserves the right to reject any and all bids, or any part thereof, negotiate changes in bids, 
accept any bids or any part thereof, waive minor informalities or defects in any bids, and not to 
award the proposed contract if it is in the best interest of the ARRC. 
 
ARRC may award a contract resulting from this solicitation to the responsive offeror whose offer 
conforming to this solicitation will be the most advantageous to the ARRC. ARRC may reject any 
or all offers if such action is in the best interest of ARRC, and waive informalities and minor 
irregularities in offers received. Any resulting contract from this solicitation shall incorporate the 
Standard Instructions, and General Terms and Conditions for Construction incorporated in this 
solicitation. 
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This solicitation is not to be construed as a commitment of any kind nor does it commit the ARRC 
to pay for any costs incurred in the submission of an offer or for any other incurred cost prior to 
the execution of a formal contract 
 
BIDDER/VENDOR TERMS AND CONDITIONS: PROSPECTIVE BIDDERS ARE CAUTIONED 
TO PAY PARTICULAR ATTENTION TO THIS CLAUSE.  Bidder/contractor imposed terms and 
conditions which conflict with this Invitation for Bid terms and conditions are considered counter 
offers and, as such, will cause the Alaska Railroad Corporation to consider the bid 
non-responsive. 
 
If a bidder attaches additional terms and conditions as part of the bid, such attachments must be 
accompanied by a disclaimer stating that in the event of conflict between the terms and conditions 
of this Invitation for Bid and the terms and conditions of the bidder/contractor, the terms and 
conditions of the Invitation for Bid will prevail. 
 
ARRC Disadvantaged Business Enterprise (DBE) Program: ARRC is an equal opportunity 
corporation that encourages the participation of DBEs as prime contractors and subcontractors 
on its contracts funded in whole or in part by the Federal Transit Administration (FTA) or the 
Federal Highway Administration (FHWA). The ARRC has a race neutral DBE Program and does 
not set DBE goals on individual solicitations. Nonetheless, the ARRC aspires to achieve an overall 
DBE participation of 4.0% in federal fiscal years 2022-2024 on contracts funded by agencies 
within the U.S. Department of Transportation. If this contract is funded in whole or in part by funds 
from the FTA or the FHWA, it is imperative that you consult the Federal Terms and Conditions 
portion of this solicitation. 
 

The Alaska Railroad is a member of Green Star (http://www.greenstarinc.org/). ARRC earned 
an initial Green Star Award in 1994 and a Green Star Air Quality Award in 2007. The Alaska 
Railroad considers Green Star membership to be a positive business attribute, and regards a 
Green Star award as a tangible sign of an organization’s commitment to environmental 
stewardship and continual improvement within its operations.   
 

The envelope used in submitting your offer shall be plainly marked with the following information: 
 

1. Offeror's Name - 
2. ITB # 23-31-210701 
3. Date and Time Scheduled for Receipt of Offers. 
4. Sealed Offer:  Fabrication & Supply of 26’ I-beam Bridge Span 

 
Please direct all responses and/or questions concerning this invitation to bid in writing to Greg 
Goemer, Alaska Railroad Corporation, Supply Management, 327 W. Ship Creek Avenue, 
Anchorage, AK 99501,  email address GoemerG@akrr.com.  
 
Sincerely, 
 
 
 
Greg Goemer 
Sr. Contract Administrator 
Alaska Railroad, Corporation 
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   INDEX 
 
 
 APPENDIX A – REQUIRED DOCUMENTS 
 
 APPENDIX B – MINIMUM QUALIFCATIONS 
 
 APPENDIX C – SPECIFIC TERMS AND CONDITIONS 
 
 APPENDIX D – SCOPE OF WORK 
 
 APPENDIX E – GENERAL TERMS AND CONDITIONS SUPPLY 
 
 APPENDIX F – SPECIAL CONDITIONS 
 
 APPENDIX G – SUPPLEMENTAL CONDITIONS 
  
 APPENDIX H– SUPPLY BID FORM 
 
 APPENDIX I – BIDDERS RESPOSNIBILITY QUESTIONNAIRE 
  
 APPENDIX J – COST SCHEDULE 
 
 
 ATTACHMENTS: 
 

 1.  Bridge 148.3 N. Approach Replacement Plan Set 
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APPENDIX A  

 Required Documents 

 
REQUIRED FOR BID   Bids will not be considered if the following documents are not 
completely filled out and submitted at the time of bidding: 

1. Supply Bid Form    

2. Bidders Responsibility Questionnaire 

3. Cost Schedule – Appendix-J 

 

 

 

POST AWARD DOCUMENTATION 

 

1. Proof of current AISC Quality Certification(s). 

2. Mill Certificates & Welding Certifications. 

3. Shop detail drawings, welding procedure specifications, erection procedures and 
 weld inspection reports will be required to be sent electronically. 
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APPENDIX B 
 

MINIMUM QUALIFICATIONS 
 
The items to be purchased through this bid are critical to the operation of the ARRC any vendor who 
responds to this bid must meet the following minimum qualifications in order to be considered responsive: 
 
1.) Be the original manufacturer, be the distributor / dealer authorized by the manufacturer that 
routinely maintains an inventory of the requested product as part of its normal business and is 
authorized by the original manufacturer to serve this area (the State of Alaska).  Be listed as a 
supplier of the requested items in the Supplier Quality System Register maintained by the 
National Association of Purchasing Management - Rail Industry Group or other nationally 
published railroad periodical, or have at least five years of experience in the manufacture of the 
requested items. 
 
2.) Have the authority and capacity to provide full support for all product warranties, including 
technical “trouble shooting” support. 
 
3.) Be able to provide audited financial statements demonstrating the financial ability to meet the 
requirements of any order that may result from this solicitation. 
 
The ARRC may conduct an inspection of the supplier’s facility to include its offices and inventory 
of the items being solicited prior to contract award. All bids submitted in response to this 
invitation to bid must be signed by an individual with the legal authority to submit the offer on 
behalf of the company. Bids received from manufacturers/suppliers that do not meet these 
qualifications will not be considered 
 
 

ALASKA BIDDERS PREFERENCE 
 
1. ALASKA BIDDER PREFERENCE: Award will be made to the lowest responsive and responsible 
bidder after an Alaska bidder preference of five percent (5%) has been applied. The preference will be 
given to a person who: (1) holds a current Alaska business license at the time designated in the invitation 
to bid for bid opening; (2) submits a bid for goods or services under the name on the Alaska business 
license; (3) has maintained a place of business within the state staffed by the bidder, or an employee of 
the bidder, for a period of six months immediately preceding the date of the bid; (4) is incorporated or 
qualified to do business under the laws of the state, is a sole proprietorship and the proprietor is a resident 
of the state, is a limited liability company organized under AS 10.50 and all members are residents of the 
state, or is a partnership under AS 32.06 or AS 32.11 and all partners are residents of the state; and, (5) 
if a joint venture, is composed entirely of ventures that qualify under (1) - (4) of this subsection.  

 

 
2. ALASKA VETERAN PREFERENCE: If a bidder qualifies for the Alaska bidder preference and 
is a qualifying entity as defined herein, they will be awarded an Alaska veteran preference of five 
percent (5%). The preference will be given to a (1) sole proprietorship owned by an Alaska 
veteran; (2) partnership under AS 32.06 or AS 32.11 if a majority of the partners are Alaska 
veterans; (3) limited liability company organized under AS 10.50 if a majority of the members are 
Alaska veterans; or (4) corporation that is wholly owned by individuals and a majority of the 
individuals are Alaska veterans, and may not exceed $5,000. The bidder must also add value by 
actually performing, controlling, managing, and supervising the services provided, or for supplies,  
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the bidder must have sold supplies of the general nature solicited to other state agencies, other  
governments, or the general public. 
 
In order to receive the Alaska Bidder Preference and/or Alaskan Veteran Preference, the bid must 
also include a statement certifying that the bidder is eligible to receive said preferences.  The 
application of preferences is for bid evaluation purposes only.  
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APPENDIX C 
 

SPECIFIC TERMS AND CONDITIONS 
 

Any contract resulting from this Invitation to Bid shall incorporate the following terms and 
conditions contained in this bid package. 
 
Method of Bidding:  Bids must be submitted in the spaces provided on the bid sheets of this invitation in 
accordance with the conditions of bid as stated herein.  The bid will not be considered to be complete 
unless all spaces have been filled in.  Consideration for award will be provided to complete bids only.  If a 
bidder wishes to supply additional information, it may include same along with the bid in the sealed bid 
envelope. 
 
Alaska Railroad Corporation Rights in Regards to Bid:  The Alaska Railroad Corporation reserves 
the right to reject any of all bids, to waive any informality in bids, to accept in whole or in part such bid or 
bids as may be deemed in the best interest of the purchaser. 
 
Bidder’s Terms and Conditions: Prospective bidders are cautioned to pay particular attention to 
this clause.  Bidder/contractor imposed terms and conditions which conflict with this Invitation to Bid 
terms and conditions are considered counter offers and, as such, will cause the Alaska Railroad 
Corporation to consider the bid non-responsive. 
 
If a bidder attaches additional terms and conditions as part of the bid, such attachments must be 
accompanied by a disclaimer stating that in the event of conflict between the terms and conditions of this 
Invitation to Bid and the terms and conditions of the bidder/contractor, the terms and conditions of the 
Invitation to Bid will prevail. 
 
Assignment:  The agreement to be established as a result of this solicitation shall not be assigned by 
the contractor in whole or in part without the express written consent of the Alaska Railroad Corporation, 
nor shall the contractor have the right to authorize or permit the use of the Alaska Railroad Corporation's 
equipment or service facilities by third parties without the express written consent of the Alaska Railroad 
Corporation. 
 
Hold Harmless:  The contractor shall indemnify the Alaska Railroad Corporation against liability and 
hold it harmless from loss in respect to any and all claims and demands whatsoever rising out of the 
performance of this agreement, save and except the contractor shall not be liable for acts of negligence 
of Alaska Railroad Corporation employees acting within the scope of their employment.  The Alaska 
Railroad Corporation shall not be liable for any costs incurred by the bidder in bid preparation. 
 
F.O.B. Point:  All prices quoted shall be F.O B. ARRC Warehouse, 485 Ocean Dock Rd, Anchorage, AK 
99501. 
 
Performance Assurances:  Before final award of any contract as a result of this Invitation For Bid, 
awarded vendor will be required to make adequate assurance of performance in the form of verifiable 
information to the contract officer.  Failure to make adequate assurance shall by signature of this bid 
render the vendor's bid non-responsive to this Invitation. 
 
Addenda: The ARRC procurement officer will attempt to notify all who are known to have received the 
solicitation documents if any amendments are issued, but it shall be the bidder/offerors responsibility to 
ascertain prior to submitting a bid/proposal that he/she has received all addenda issued 
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Delivery Date: Your bid should indicate the earliest firm delivery date after receipt of award. ARRC shall 
fully expect the successful contractor to completely satisfy contract performance requirements in 
accordance with firm delivery dates offered in the Cost Schedule.  
 
Aggrieved Bidder/Offeror: An aggrieved bidder/offeror may protest an ARRC procurement action by 
filing a written protest with the procurement officer in accordance with the procedures and time limits 
specified in ARRC Procurement Rules 1800.1-1800.11.  
 
 Incurred Costs: The issuance of a solicitation does not obligate ARRC to pay for any bid/proposal 
preparation costs incurred by bidders/offerors and does not obligate ARRC to award a contract for 
supplies/services. All costs incurred as a result of a solicitation or contract negotiations resulting from a 
solicitation, including travel and personal expenses, are the sole responsibility of the bidder/offeror.  
 
 Availability of Funds: ARRC's obligation under any contract is contingent upon the availability of funds 
to pay for contract purchases. No legal liability on the part of ARRC may arise until funds are made 
available for a contract and until the Contractor receives written notice of such availability from the 
procurement officer. Signature by an authorized ARRC representative on the contract award document 
constitutes written notice of availability of funds.  
 
 Public Information:  All submitted bids/proposals will be considered confidential until notice of intent to 
award is issued. After notice of intent to award is issued, all bids/proposals will become public 
information. 
 
Price:  ARRC shall receive the benefit of any general reduction in bidder's/offerors price prior to the 
delivery of supplies or services and in no event shall ARRC be charged higher prices than 
bidder's/offerors similar customers who purchase substantially similar supplies or services under 
substantially similar circumstances. All prices bid shall be exclusive of any federal, state, or local taxes 
from which ARRC is exempt. 
 
Note: Each bidder shall indicate compliance or exception to each specification item individually in the bid 
response. Mill Reports and welding certifications must be supplied before material is shipped as per project 
specifications. No material will be accepted without certified mill reports and certifications. 
 
 Explanation to Prospective Bidders/Offerors: 
Bidders/Offerors shall promptly notify ARRC of any ambiguity, inconsistency, conflict, or error which they 
may discover upon examination of the solicitation documents.  All inquiries regarding a solicitation shall be 
directed to the ARRC representative specified in the solicitation.  Any prospective bidder/Offeror desiring 
an explanation or interpretation of the solicitation, drawings, specifications, etc., must request it in writing 
soon enough to allow a reply to reach all prospective bidders/Offerors before the submission of their 
bid/proposal.  
 
Late Submissions, Modifications, and Withdrawals of Bids/Proposals: 
Any bid/proposal received at the office designated in the solicitation after the exact time specified for receipt 
will not be considered unless the delay was due to an ARRC error. Incomplete bids/proposals may be 
rejected as nonresponsive. 
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APPENDIX D 

SCOPE OF WORK 

The Scope of Work for this contract consists of the fabrication, supply, and delivery of various steel 
assemblies associated with the construction of a 26’ I-beam bridge span as specified in the attached 
Alaska Railroad Corporation Bridge 148.3 N. Approach Span Replacement drawing set dated March 
17, 2023.  

An awarded Fabricator must possess a current American Institute of Steel Construction (AISC) Quality 
Certification for Major Steel Bridges and a Fracture Critical Endorsement.  The bid award is contingent 
upon receiving proof of current AISC certifications. 

A pre-fabrication tele-conference meeting shall occur before commencing any fabrication Work. The 
meeting shall include, at a minimum, the Fabricator’s Project Manager, the Fabricator’s Shop 
Supervisor, the Fabricator’s Quality Assurance/Control Manager, the Owner’s Quality Assurance 
representative, and the Owner to include it’s designated representatives. 

The Fabricator shall accommodate the Quality Assurance efforts of ARRC, or its designee, at the 
Fabricator’s facilities and/or the facilities of any subcontractors utilized by the Fabricator. 



12 
 

  

APPENDIX E  

GENERAL TERMS AND CONDITIONS   

(Supply Contracts) 

 
The following terms and conditions supersede the terms and conditions on the reverse side of ARRC’s 
purchase order to the extent that they are inconsistent therewith and shall be deemed to have the same 
force and effect as though expressly stated in any such purchase order into which this document is 
incorporated. 
  
1. Definitions.   
 
 “ARRC” shall mean the Alaska Railroad Corporation. 
 
 “Vendor” shall mean the person or entity entering into the contract to provide the supplies specified 
therein for ARRC. 
 
 “Contract” shall mean these General Terms and Conditions, the contract form to which they are 
annexed, and all other terms, conditions, schedules, appendices or other documents attached to the 
contract form or incorporated by reference therein. 
 
 “Supplies” shall mean the equipment, goods, materials or other items to be provided by Vendor to 
ARRC under the contract. 
 
2. Inspection and Reports.  ARRC may inspect all of the Vendor's facilities and activities under this 
contract in accordance with the provisions of ARRC Procurement Rule 1600.9.  The Vendor shall make 
progress and other reports in the manner and at the times ARRC reasonably requires. 
 
3. Claims.  Any claim by Vendor for additional compensation or equitable adjustment arising under 
this contract which is not disposed of by mutual agreement must be made by Vendor in accordance with 
the time limits and procedures specified in sections 1800.12 et seq. of ARRC's Procurement Rules, which 
by this reference are hereby incorporated herein. 
 
4. Nondiscrimination. 
 

4.1 The Vendor may not discriminate against any employee or applicant for employment 
because of race, religion, color, national origin, ancestry, physical or mental handicap, sex, marital status, 
change in marital status, pregnancy or parenthood when the reasonable demands of the positions do not 
require distinction on the basis of age, physical handicap, sex, marital status, changes in marital status, 
pregnancy, or parenthood.  To the extent required by law, the Vendor shall take affirmative action to insure 
that the applicants are considered for employment and that employees are treated during employment 
without unlawful regard to their race, color, religion, national origin, ancestry, physical or mental handicap, 
age, sex, marital status, changes in marital status, pregnancy or parenthood. This action must include, but 
need not be limited to, the following: employment, upgrading, demotion, transfer, recruitment or recruitment 
advertising, layoff or termination, rates of pay or other forms of compensation, and selection for training 
including apprenticeship.  The Vendor shall post in conspicuous places, available to employees and 
applicants for employment, notices setting out the provisions of this paragraph. 
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4.2 The Vendor shall cooperate fully with ARRC efforts which seek to deal with the problem of 

unlawful discrimination, and with all other ARRC efforts to guarantee fair employment practices under this 
contract, and promptly comply with all requests and directions from the State Commission for Human 
Rights or any of its officers or agents relating to prevention of discriminatory employment practices. 
 

4.3 Full cooperation in Paragraph 4.2 includes, but is not limited to, being a witness in any 
proceeding involving questions of unlawful discrimination if that is requested by any official or agency of 
the State of Alaska; permitting employees of the Vendor to be witnesses or complainants in any proceeding 
involving questions of unlawful discrimination, if that is requested by any official or agency of the State of 
Alaska; participating in meetings; submitting periodic reports on the equal employment aspects of present 
and future employment; assisting inspection of the Vendor's facilities; and promptly complying with all State 
directives considered essential by any office or agency of the State of Alaska to insure compliance with all 
federal and state laws, regulations, and policies pertaining to the prevention of discriminatory employment 
practices. 
 

4.4 Failure to perform under this section constitutes a material breach of the contract. 
 
5. Cancellation/Termination.   
 
 5.1 ARRC may, for its sole convenience, cancel this contract in whole or in part, at any time by 
giving written notice of its intention to do so.  In the event of such cancellation, Vendor shall be entitled to 
receive payment in accordance with the payment provisions of this contract for supplies delivered to ARRC 
and, as to work in progress prior to receipt of notice, ARRC shall pay Vendor only for direct expenditures 
on work specifically identified to this contract.    Vendor shall not be paid for any work done after receipt of 
a notice of cancellation or for any costs incurred by Vendor's suppliers or subcontractors which Vendor 
could reasonably have avoided.  However, in no event shall ARRC be liable for incidental, consequential, 
or punitive damages, overhead or other direct or indirect costs, or lost profits.  Payments made under this 
contract shall not exceed the aggregate price specified in this contract. 

  
5.2 In addition to ARRC’s right to cancel this contract for its convenience, ARRC may, by written 

notice of default to Vendor, terminate the contract in whole or in part in the following circumstances: 
 
(1) The Vendor refuses or fails to perform its obligations under the contract, or fails to make 

progress so as to significantly endanger timely completion or performance of the contract in accordance 
with its terms, and Vendor does not cure such default within a period of ten (10) days after receipt of written 
notice of default from ARRC or within such additional cure period as ARRC may authorize; or 

 
(2) Reasonable grounds for insecurity arise with respect to Vendor’s expected performance 

and Vendor fails to furnish adequate assurance of due performance (including assurance of performance 
in accordance with the time requirements of the contract) within ten (10) days after receipt of a written 
request by ARRC for adequate assurance; or 

 
(3) Vendor becomes insolvent or makes an assignment for the benefit of creditors or commits 

an act of bankruptcy or files or has filed against it a petition in bankruptcy or reorganization proceedings. 
 
 5.3 Upon receipt of a notice of cancellation or termination, Vendor shall immediately 
discontinue all work and it shall immediately cause any of its suppliers or subcontractors to cease such 
work unless the notice directs otherwise.  In the event of termination for default, Vendor shall be liable for 
any damage to ARRC resulting from the Vendor's nonperformance.  The rights and remedies of ARRC 
provided in this section shall not be exclusive and are in addition to any other rights and remedies 
provided by law. 
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6. No Assignment or Delegation.  The Vendor may not assign, subcontract or delegate this contract, 
or any part of it, or any right to any of the money to be paid under it, except with the prior written consent 
of ARRC.  No such approval shall relieve Vendor from any of its obligations or liabilities under this contract. 
 
7. Independent Contractor.  The Vendor’s relationship to ARRC in performing this contract is that of 
an independent contractor and nothing herein shall be construed as creating an employer/employee 
relationship, partnership, joint venture or other business group or concerted action.   
 
8. Payment of Taxes.  As a condition of performance of this contract, the Vendor shall pay all federal, 
state, and local taxes incurred by the Vendor and shall require their payment by any subcontractor or any 
other persons in the performance of this contract.  Satisfactory performance of this paragraph is a condition 
precedent to payment by ARRC under this contract. 
 
9. Governing Law.  This contract, and all questions concerning the capacity of the parties, execution, 
validity (or invalidity) and performance of this contract, shall be interpreted, construed and enforced in all 
respects in accordance with the laws of the State of Alaska. 
 
10. Alaska Executive Branch Ethics Act Requirements.  No officer or employee of the State of Alaska 
or of the ARRC and no director of the ARRC or legislator of the state shall be admitted to any share or part 
of this contract or to any benefit that may arise therefrom. Vendor shall exercise reasonable care and 
diligence to prevent any actions or conditions which could be a violation of Alaska Statute 39.52 et seq.  
Vendor shall not make or receive any payments, gifts, favors, entertainment, trips, secret commissions, or 
hidden gratuities for the purpose of securing preferential treatment or action from or to any party. This 
obligation will apply to the activities of Vendor’s employees and agents in their relations with ARRC 
employees, their families, vendors, subcontractors, and third parties arising from this contract and in 
accomplishing work hereunder.  Certain gratuities may be given or accepted if: 
 
 (1) there is no violation of any law or generally accepted ethical standards; 
 
 (2) the gratuity is given as a courtesy for a courtesy received and does not result in any 
preferential treatment or action; 
 
 (3) the gratuity is of limited value (less than$150) and could not be construed as a bribe, payoff 
or deal; and 
 
 (4) public disclosure would not embarrass ARRC. 
 
ARRC may cancel this contract without penalty or obligation in the event Vendor or its employees violate 
the provisions of this section. 
 
11. Covenant Against Contingent Fees.  Vendor warrants that it has not employed or retained any 
company or person, other than a bona fide employee working solely for Vendor, to solicit or secure this 
contract, and that it has not paid or agreed to pay any person, company, individual, or firm any commission, 
gift, percentage, fee, contingent upon or resulting from the award or making of this contract. For the breach 
or violation of this warranty, ARRC may terminate this contract without liability and, at its discretion, deduct 
from the contract price or otherwise recover the full amount of the commission, percentage, gift, or fee. 
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12. Warranty.  Vendor warrants that the equipment, goods, materials or other supplies sold to ARRC 
under this contract: (a) shall be of good quality and free from all defects and deficiencies in workmanship, 
material and design; (b) shall be fit, suitable and operate successfully for their intended purpose; (c) shall 
be new;  (d) shall be free from all liens, claims, demands, encumbrances and other defects in title; and (e) 
shall conform to the specifications, if any, stated in the contract.  Vendor shall honor all guarantees and 
warranties offered by the manufacturer of the equipment, goods, materials or other supplies provided under 
this contract. 
 
The rights and remedies provided for in this section are in addition to any other remedies provided by law. 
 
13. Indemnification.   The Vendor shall indemnify, save harmless and defend ARRC, its officers, agents 
and employees from all liability of any nature or kind, including costs and expenses, for all actions or claims 
resulting from injuries or damages sustained by any person or property arising directly or indirectly as a 
result of any error, omission, product defect, negligent or wrongful acts of the Vendor, its subcontractors 
or anyone directly or indirectly employed by them in the performance of this contract, provided that 
Vendor’s aforesaid indemnity and hold harmless agreement shall not be applicable to any liability based 
upon the sole negligence of ARRC. 
 
14. ARRC’s Rights Not Waived by Payment.  No payment made by ARRC shall be considered as 
acceptance of satisfactory performance of Vendor’s obligations under this contract.  Nor shall any payment 
be construed as acceptance of substandard or defective work or as relieving Vendor from its full 
responsibility under the contract. 
 
15. Nonwaiver.  A party's failure or delay to insist upon strict performance of any of the provisions of 
this contract, to exercise any rights or remedies provided by this contract or by law, or to notify the other 
party of any breach of or default under this contract shall not release or relieve the breaching or defaulting 
party from any of its obligations or warranties under this contract and shall not be deemed a waiver of any 
right to insist upon strict performance of this contract or any of the rights or remedies as to any subject 
matter contained herein; nor shall any purported oral modification or rescission of this contract operate as 
a waiver of any of the provisions of this contract.  The rights and remedies set forth in any provision of this 
Agreement are in addition to any other rights or remedies afforded the nonbreaching or nondefaulting party 
by any other provisions of this contract, or by law. 
 
16. Savings Clause.  If any one or more of the provisions contained in the contract shall, for any reason, 
be held to be invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability 
shall not affect any other provisions of this contract, but this contract shall be construed as if such invalid, 
illegal or unenforceable provision had never been contained herein. 
 
17. Headings.  The headings of sections and paragraphs of this contract are for convenience of 
reference only and are not intended to restrict, affect, or be of any weight in the interpretation or 
construction of the provisions of such sections or paragraphs. 
 
18. Forum Selection.  The parties shall not commence or prosecute any suit, proceeding or claim to 
enforce the provisions of the contract, to recover damages for breach or default under the contract, or 
otherwise arising under or by reason of the contract, other than in the courts of the State of Alaska for the 
Third Judicial District at Anchorage.  The parties hereby irrevocably consent to the jurisdiction of said 
courts. 
 
19. Conflict of Interest.  Vendor shall act to prevent any actions or conditions which could result in a 
conflict with ARRC's best interests.  This obligation shall apply to the activities of Vendor's employees and 
agents in their relationships with ARRC's employees, their families, vendors, subcontractors and third 
parties accomplishing work under this contract.   
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20. Publicity.  Vendor shall not release any information for publication or advertising purposes relative 
to this contract or to the material, equipment and other supplies furnished under this contract without the 
prior written consent of the ARRC. 
 
21. Audit.  ARRC has the right to audit at reasonable times the accounts and books of the Vendor in 
accordance with the provisions of ARRC Procurement Rule 1600.10. 
 
22. Internal Controls and Record Keeping.  Vendor shall keep full and accurate records and accounts 
of all of its activities in connection with this contract, including, without limitation, reasonable substantiation 
of all expenses incurred and all property acquired hereunder.  
 
23. Force Majeure.  Neither ARRC nor Vendor shall be responsible for failure to perform the terms of 
this contract when performance is prevented by force majeure, provided that: (1) notice and reasonably 
detailed particulars are given to the other party and (2) the cause of such failure or omission is remedied 
so far as possible with reasonable dispatch.  The term “force majeure” shall mean acts of God, 
earthquakes, fire, flood, war, civil disturbances, governmentally imposed rules, regulations or other causes 
whatsoever, whether equal or disequal to the causes herein enumerated, which is not within the 
reasonable control of either party and which through the exercise of due diligence, a party is unable to 
foresee or overcome.  In no event shall force majeure include normal or reasonably foreseeable or 
reasonably avoidable operational delays. 
 
24. Set Off.  If ARRC has any claim against the Vendor related or unrelated to this contract, it may set 
off the amount of such claim against any amount due or becoming due under this contract. 
 
25. Observance of Rules.  The Vendor’s personnel performing work hereunder on ARRC’s premises 
shall observe all fire prevention, security, and safety rules in force at the site of the work. 
 
26. No Third-Party Beneficiary Rights.  No provision of this contract shall in any way inure to the benefit 
of any third parties (including the public at large) so as to constitute any such person a third-party 
beneficiary of the contract or of any one or more of the terms hereof, or otherwise give rise to any cause 
of action in any person not a party hereto. 
 
27. Entire Agreement.  This contract represents the entire and integrated agreement between ARRC 
and the Vendor and supersedes all prior negotiations, representations, or agreements, either written or 
oral.  This contract may be amended only by a written instrument signed by both ARRC and the Vendor. 
 
28. Invalid Provision.   The invalidity or unenforceability of any provision of this contract shall not affect 
the other provisions hereof, and this contract shall be construed in all respects as if such invalid or 
enforceable provisions were omitted. 
 
29.  Packing, Marking and Shipping   All supplies shall be properly packaged to prevent damage or 
deterioration and to obtain the lowest transportation rates.  ARRC will pay no charge for preparation, 
crating, dunnage or other materials unless separately stated in this contract.  Each packing slip, bill of 
lading, invoice, container, tag and correspondence shall bear the applicable contract number and the 
location to which the supplies are to be shipped.   A waterproof Master Packing Slip shall accompany each 
shipment and shall be included in one of the packages marked "Packing Slip Inside" or in the case of a 
carload shipment, be conspicuously displayed on the inside of the freight car.  The original Bill of Lading 
shall be mailed to the attention of ARRC Supply Management Department on date of shipment. 
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30. Improper Delivery.   If for any reason the Contractor fails to make timely delivery, ARRC may, at its 
option, approve a revised delivery schedule, request shipment via air or expedited routing (at Contractor's 
expense) or terminate this contract without any liability.  Contractor will not, however, be liable for damages 
resulting from delays in delivery due to causes beyond Contractor's reasonable control, provided 
Contractor promptly notifies ARRC in writing of any such delay or expected delay as soon as such delay 
or expected delay becomes or should have become apparent.  The remedies provided in this paragraph 
shall be cumulative and in addition to any other or further remedies ARRC may have. 
 
31. Shipping Release.   The Contractor shall not ship any of the supplies covered by this contract, unless 
specific delivery dates or written instructions are furnished to Contractor by ARRC.  ARRC shall have no 
responsibility for supplies for which delivery dates or other written instructions have not been provided.  
Shipments in excess of those authorized may be returned to Contractor and Contractor shall pay ARRC 
for all expenses incurred in connection with such shipments.  ARRC may change or temporarily suspend 
shipping schedules specified in this contract or written instructions. 
 
32. Inspection/Rejection.   Notwithstanding prior shipment, all supplies are subject to inspection and 
acceptance by ARRC within a reasonable time after they arrive at destination.  ARRC shall notify 
Contractor if any supplies are rejected for any reason or if there are shortages.  At ARRC's election, 
rejected supplies may be held for Contractor's account or returned to Contractor at Contractor's risk and 
expense.  No replacement or correction of defective or nonconforming supplies shall be made by 
Contractor without written authorization from ARRC.  Contractor shall promptly ship any shortages after 
notification of the same by ARRC. 
 
33. Compliance with Laws and Regulations.   Contractor agrees that in the performance of this contract 
it will comply with the requirements of all applicable Federal, State and local statutes, regulations and 
orders and will indemnify and save ARRC harmless from any claim, loss or damage arising from 
Contractor's violation or alleged violation of them. 
 
34. Reduction in Contractor's Cost   Any reduction in Contractor's costs resulting from a reduction in 
freight rates, custom duties, import taxes, excise taxes and/or sales taxes from those in force on the date 
of the contract is to be paid to ARRC by Contractor in reduction of the price of the ordered supplies. 
 
35. Payments.   Payments for supplies furnished under this contract will be due thirty (30) days after the 
later of (1) receipt of the supplies established in the contract, (2) receipt of proper billing for such supplies, 
and (3) receipt of all documents required by this contract.  ARRC shall not be liable for interest charges on 
late payments. 
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APPENDIX F  

SPECIAL CONDITIONS 

 
Work shall be completed in accordance with the General Conditions, Supplemental Conditions, Special 
Conditions, and the suggested installation procedures provided by the manufacturers of items not being 
fabricated under this Contract.   
 
All construction and fabrication shall meet the current industry standards for the work being performed.  
The Fabricator will help the Owner or its representative perform observation and oversight as required to 
complete the project and provide quality assurance for the project. All work shall meet all the stipulations 
stated herein.   
 

ARRC Coordination: The Fabricator must coordinate with the Project Manager to coordinate on-
site visits by the Owner or its designated representative.  Furthermore, the Fabricator shall keep 
the Project Manager apprised of the status of the member’s or structures shipping status so that 
the ARRC can coordinate shipping from the designated location stated herein to their final 
destination.   
 
Quality Control: The Fabricator shall be responsible for controlling the quality of the fabrication of 
the work herein.  The work noted herein requires documentation of conformance with material and 
installation specifications.  Material documentation shall be furnished to the Owner prior to 
fabrication.  Fabricator is to supply quality control procedures for approval fifteen (15) days prior to 
commencing fabrication that is in compliance with the ARRC’s installation requirements noted in 
the Contract Documents.  

 
Welding: All welding performed under this Contract is to comply with all applicable provisions of 
the most current version of the American Welding Society (AWS) D1.5 Bridge Welding Code. Prior 
to commencing welding activities, the Fabricator is to submit all welding procedures, in accordance 
with AWS D1.5 that it intends to use for the work specified within the Contract Documents. 
Additionally, submit welder certificates that include a statement that specifically certifies that each 
proposed welder has been qualified as specified in the applicable AWS for the particular process 
or processes that said welder will perform under this Contract.  With each proposed welder’s 
certificate(s), the Fabricator shall also specifically certify that said welder’s qualifications remain in 
effect in accordance with AWS and provide evidence that the proposed individual has satisfactorily 
passed the AWS qualification tests for the welding processes submitted and, if pertinent, has 
undergone recertification.  
 
Removal of unacceptable weld or base metal shall be performed using mechanical means or 
mechanically controlled methods.  
 

Liquidated Damages:   Extensions for late deliveries reasons will be reviewed on a case-by-case basis.  
If the Owner and the Fabricator cannot agree on amenable terms of an extension in accordance with 
Supplemental Condition SC-03 – Contract Time, Extension of Contract Time and Suspension of Work then 
liquidated damages will be deducted from the Fabricator as outlined in Supplemental Condition SC-04 – 
Failure to Complete on Time 

 
Material completion and delivery to ARRC shall be on or before October 1, 2023, unless accepted 
and agreed upon otherwise by the Owner. This completion scope includes all work items contained 
within the Contract Documents properly completed, approved by the Owner and delivered to the 
location designated herein. 
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BASE BID ITEMS: 
 

Item No. 1 – 26’ I-beam Bridge Span 

Work includes all equipment, materials, testing, QA/QC documentation, supervision, and labor required to 
fabricate the 26’ I-beam bridge span with all associated accessories in accordance with the Plans, and the 
current edition of the American Railway Engineering and Maintenance-of-Way Association (AREMA) 
Manual for Railway Engineering – Chapter 15 Steel Structures. 
 
American Institute of Steel Construction (AISC) Certification for IBR: Certified Bridge Fabricator – 
Intermediate (Major) level with a Fracture Critical Endorsement shall be provided to the Owner for review 
and approval prior to award.  Fabrication and procurement of the ancillary items shown on the Plans that 
are required to install the steel plate girder in the field (e.g.: beam supports, diaphragms, grillage, shim 
plates [if required], sole plates, fasteners), are subsidiary to this Work. Testing of fracture critical members 
shall also be considered subsidiary to this Work. Furnish the Certification Reports for all materials in 
accordance Supplemental Condition SC-05 – Steel Structures. 
 
Provide detailed shop drawings to the Owner for approval.  Fabrication prior to the Owner’s approval or 
acceptance of the shop drawings shall be at the Fabricator’s own risk.    
 
All welds required to assemble the structure shall be completed in accordance with the Plans. Tolerance 
requirements are included in AREMA Chapter 15, Section 3.1.7 and AWS D1.5, Section 3.5; the more 
restrictive criteria shall control. Prior to welding, the Fabricator shall submit a welding plan stamped by a 
Certified Welding Inspector (CWI) for Owner review and approval. The Fabricator shall be responsible for 
obtaining inspection services from an independent third-party inspection firm to perform Nondestructive 
Examination (NDE) as specified on the Plans. Inspections shall be completed by AWS inspectors, certified 
per AWS D1.5, and results provided to the Owner on a weekly basis: 
 

1. All groove welds shall be 100% visually inspected and 25% Radiographic Testing (RT) inspected.  

2. Groove welds on bottom of Pier Cap shall be 100% RT inspected. 

3. All fillet welds shall be 100% visually inspected and 25% Magnetic Particle Testing (MP) inspected. 

4. Ultrasonic Testing (UT) inspection on 25% of all other welds.  If any defects are found, then 100% 
of the welds in this category shall undergo MP or UT inspection.  

Notify the Owner a minimum of fourteen (14) days to when the fully-assembled structure is available for 
inspection. The Fabricator shall accommodate the Quality Assurance efforts of the Owner or its designee 
at the Fabricator’s facilities and those of any subcontractors within their plant. After the Owner has 
inspected, or waived its right to inspect the structure, dissemble the structure and match-mark the 
members as required. 
 
Ship all structural hardware and structural steel components as indicated in the “MATERIAL LIST” & 
“FIELD BOLT LIST” shown on DWG No. 2 of the Plans.  Provide the Owner with a bill of materials for all 
components provided, to include quantities and weights, as noted in the Plans.  The Fabricator shall be 
responsible for preparing all materials for shipment.  
 
Deliver all fabricated items, and the required ancillary items, FOB Warehouse 1 485 Ocean Dock Rd 
Anchorage, Alaska 99501.  Subsidiary to this work shall be all temporary false work required to transport 
the components fabricated under this Contract.  Upon receiving the items, said false work shall become 
the property of the Owner. 
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Compensation will be made per the agreed upon lump sum price; as accepted by the Owner, or its 
designated representative; upon inspection on-site, prior to shipment; in accordance with Supplemental 
Conditions SC-01 – Basis of Payment and SC-02 – Payment for Material On Hand. 
 

Item No. 2 Elastomeric Bearing Pads  

Work includes all equipment, materials, testing, QA/QC documentation, supervision, and labor required to 
fabricate eight (8) each elastomeric bearing pads, as shown on DWG No. 8 of the Plans, in accordance 
with Section 720 and AREMA Chapter 15, Part 5. 
 
Elastomer materials shall conform to Supplemental Condition SC-06 – Bearings (1.4.1) and AREMA 
Chapter 15, Part 5.  Fabricate bearing pads in accordance with Supplemental Condition SC-06 – Bearings 
(1.5) and AREMA Chapter 15, Part 5.  Provide Grade 36 steel laminates conforming to ASTM A1011 and 
in accordance with Supplemental Condition SC-06 – Bearings and AREMA Chapter 15, Part 5. Pads shall 
be fabricated to the dimensions shown on the Plans and shall be within the tolerances established in 
Supplemental Condition SC-06 – Bearings (Table 2) and AREMA Chapter 15, Part 5.  Provide certifications 
for the bearing pads in accordance with Supplemental Condition SC-06 – Bearings (2) and AREMA 
Chapter 15, Part 5.  
 
Compensation will be made for the elastomeric bearing pads at the agreed upon lump sum price; accepted 
by the Owner, or its designated representative; upon inspection on-site, prior to shipment; in accordance 
with Supplemental Conditions SC-01 – Basis of Payment and SC-02 – Payment for Material On Hand. 
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APPENDIX G  

SUPPLEMENTAL CONDITIONS 
 
 SC-01 – Basis of Payment 
 
Payment will be made for work performed in accordance with project drawings and these specifications. 
Payment shall be made only for the actual quantity of work completed. Fabricator shall provide invoices 
with sufficient detail to support progress payments and include ARRC assigned Contract number.  Final 
payment will be made upon final acceptance of the work by ARRC, and receipt of warranties.  
 
Monthly progress payments to the Fabricator based on estimate of the value of work performed and 
materials on hand under Supplemental Condition SC-02 – Payment for Material On Hand.  At the Owner’s 
discretion, a progress payment may be made twice monthly if the value of the estimate exceeds 
$10,000.00.  Request for payments must be made to the Owner via an approved format and bi-monthly 
payment requests must be made in writing on, or before, the pre-construction meeting.   
 
 SC-02 – Payment for Material On Hand 
 
1. Partial Payment. The Owner will make partial payment for materials designated for incorporation into 

the work. The material shall: 

a. Meet Contract requirements; 

b. Be delivered and stockpiled at the project or other approved location; 

c. Be supported by invoices, freight bills, and other required information; and 

d. Not be living or perishable. 

2. Payment Requests. The Fabricator shall make each payment request in writing and: 

a. List stockpiled items, quantities of each, and stockpile location(s); 

b. Certify that materials meet the applicable Contract specifications; 

c. For purchased materials, attach copies of invoices, freight bills, and manufacturer’s published 
storage recommendations; 

d. For Fabricator-produced materials, attach production statements showing quantities and dates 
produced and copies of process quality control test results; and 

e. Include other information requested by the Engineer. 

3. Storage Conditions. The Fabricator shall protect material from damage or loss while in storage. The 
Fabricator shall: 

a. Physically separate stockpiled materials from other materials at the storage location; 

b. Clearly label materials with the project name and number; and 

c. Store materials per the manufacturer's recommendations. 

If storage conditions become unsatisfactory, liens are filed on any materials, or the storage location is 
changed without approval, the Owner will deduct any previous payments made for such materials. 
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4. Method of Payment. The Owner will include payments for acceptably stockpiled materials in the 

progress estimate following receipt of the Fabricator’s written request and all required documentation. 
The Owner will: 

a. Pay for materials purchased by the Fabricator at the delivered cost but not to exceed 85 percent of 
the Contract amount for those items; 

b. Pay for materials produced by the Fabricator at up to 50 percent of the Contract amount for those 
items; 

c. Deduct the Department’s cost to inspect materials stored off the limits of the project; and, 

d. Deduct partial payment quantities as they are incorporated into the project. 

The Fabricator shall release and discharge ARRC from any liability for damages or delays related to the 
storage or transport of, and to the payment for, material on hand. 
 
The Owner’s payment for material on hand will not constitute final acceptance by the Owner. 
 
 SC-03 – Contract Time, Extension of Contract Time and Suspension of Work 
 
Contract time will be specified in calendar days, by completion date, or both. 
 
1. Calendar Days. When the contract time is specified on a calendar days basis, all work under the 

Contract shall be completed within the number of calendar days specified.  If no starting day is specified 
in the Contract, the count of Contract time begins on the day following receipt of the Notice to Proceed 
by the Fabricator. 

Calendar days shall continue to be counted against Contract time until and including the date of project 
completion.  
 

2. Completion Date. When the contract time is specified on a completion date basis, all work under the 
Contract shall be completed by the specified completion date. 

3. Reasons for Suspension of Work and Extension of Contract Time. The Owner may order a suspension 
of work for any reason listed in this subparagraph 3, items a through o. 

The Owner shall not pay additional compensation, but may extend Contract time only, if there are 
delays in the completion of controlling items of work from unforeseeable causes that are beyond the 
Fabricator's control and are not the result of the Fabricator's fault or negligence, including: 
 

a.  Acts of God; 
b.  Acts of the public enemy; 
c.  Fires; 
d.  Floods; 
e.  Epidemics; 
f.  Quarantine restrictions; 
g.  Strikes; 
h.  Freight embargoes; 
i.  Unusually severe weather; 
j.  Delays of subcontractors, suppliers and fabricators from unforeseeable causes beyond the 

 control of the subcontractors, suppliers or fabricators and that are not the fault of the 
 subcontractors, suppliers or fabricators, including those causes listed in this Subparagraph 
 3, Items a through i. 
 No additional Contract time or additional compensation will be allowed due to delays caused 
 by or suspensions ordered due to: 



23 
 

k.  Failure to correct conditions that create risk of imminent harm for the traveling public, 
 violations of the Contract or any applicable federal, state, and local laws, rules, regulations, 
 and ordinances; 

l.  Adverse weather that is not unusually severe; 
 

m. Failure to carry out Contract provisions; 
n.  Failure to carry out orders given by the Engineer; or 
o.  Failure to timely obtain materials, equipment, or services. 

 
The Fabricator shall notify the Owner as soon as the Fabricator becomes aware of any act or 
occurrence that may form the basis of a request for a time extension under this Supplemental 
Condition. The Fabricator shall submit a request for a time extension to the Owner within 10 days of 
the act or occurrence, and if an agreement is not reached, the Fabricator may submit a Claim in 
accordance with the ARRC General Conditions. 
 
The time allowed in the Contract, as awarded, is based on performing the original estimated quantities 
of work set out in the bid schedule. An assertion that insufficient time was originally specified shall not 
constitute a valid reason for extension of contract time.  
 
If satisfactory fulfillment of the Contract requires extra work, the Owner may extend Contract time 
according in accordance with the   
 

4. Suspension of Work.  The Owner will suspend work on the project, in whole or in part, for such periods 
and for such reasons as the Owner determines to be reasonable, necessary, in the public interest, or 
for the convenience of the Owner.  

a. The Owner will issue a written order to suspend, delay, or interrupt all or any part of the work.  The 
Fabricator shall not be compensated for the suspension, delay, or interruption if it is imposed for a 
reasonable time under the circumstances. 

b. Unless another Contract section specifically provides otherwise, the Fabricator will be 
compensated by equitable adjustment for a suspension, delay, or interruption of the work only if: 
(1) The period of suspension, delay, or interruption is for an unreasonable time under the 

circumstances and another Contract section allows compensation in the event of a suspension, 
delay, or interruption of the work under the circumstances that actually caused the suspension, 
delay, or interruption; or 

(2) The delay, suspension, or interruption results from the Owner’s failure to fulfill a contractual 
obligation to the Fabricator within the time period specified in the Contract or, if no time period 
is specified, within a reasonable time. 

b. No equitable adjustment will be made under this Supplemental Condition for any suspension, delay, 
or interruption of the work if the Fabricator's performance would have been suspended, delayed, 
or interrupted by any other cause for which:  

(1) The Owner is not responsible under the Contract, including the Fabricator's fault or negligence; 
or  

(2) An equitable adjustment is either provided for or excluded under any other section of this 
Contract. 

c. Claims for equitable adjustments under this Supplemental Condition shall be filed in accordance 
with the ARRC General Conditions except that: 

(1) The Fabricator must give written notice of intent to claim no later than 20 days after the event 
giving rise to the delay, suspension, or interruption;  
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(2) The claim may not include any costs incurred more than 20 days before the Fabricator files the 
Fabricator's written notice of intent to claim;  

(3) The Fabricator must submit a written request for adjustment within 7 calendar days of receipt 
of the notice to resume work;  

(4) No profit will be allowed on an increase in cost necessarily caused by the suspension, delay, 
or interruption. 

 
 SC-04 – Failure to Complete on Time 
 
For each calendar day that the work is not substantially complete after the expiration of the Contract time 
or the completion date has passed, the Owner shall deduct the full daily charge corresponding to the 
original Contract amount shown in Table SC04.1 – Daily Charge for Liquidated Damages for Each 
Calendar Day of Delay below from progress payments.  

Table SC04.1 – Daily Charge for Liquidated Damages for Each Calendar Day of Delay 

 

Permitting the Fabricator to continue work after the Contract time has elapsed or the completion date has 
passed does not waive the Owner’s rights to collect liquidated damages under this Supplemental 
Condition. 

 SC-05 – Steel Structures 
 
DESCRIPTION. Fabricate steel structures and the structural metal portions of composite structures 
according to the Plans.  

Furnish, fabricate, shop assemble, and coat structural metals shown on the Plans, including structural steel 
of all grades, bolts and fasteners, stud shear connectors, welding, special and alloy steels, and metallic 
electrodes. Furnish, fabricate, and install incidental metal construction and elastomeric material not 
otherwise provided for, according to the Contract. 

MATERIALS. Use materials that conform to the following: 
 

Structural Steel Supplemental Condition SC-07 – Structural Steel 
Arc Welding Electrodes Supplemental Condition SC-07 – Structural Steel Fasteners
 Supplemental Condition SC-07 – Structural Steel Steel Grid 
Floors Supplemental Condition SC-07 – Structural Steel Steel 
Pipe Supplemental Condition SC-07 – Structural Steel 
Galvanizing Supplemental Condition  SC-07 – Structural Steel  
 

With written approval, substitute a grade of steel, for that specified, for a particular application where it is 
desired. Substituted steel must be equal or superior in both physical and chemical properties. 

 

Original Contract Amount Daily Charge 
From More Than To and Including  
$ 0 $ 100,000 $ 300 
100,000 500,000 550 
500,000 1,000,000 750 
1,000,000 2,000,000 1,000 
2,000,000 5,000,000 1,500 
5,000,000 10,000,000 2,500 
10,000,000 -------------- 3,000 
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FABRICATION.  

2. Shop Inspection. Furnish 30 days’ notice of when work will begin at the fabrication shop to allow for an 
inspection. 

Furnish 4 signed copies of mill reports covering all steel used on the project.  
 

3. General. Fabricate steel bridge members, except for rolled shapes, at a plant certified under the 
American Institute of Steel Construction (AISC) Quality Certification for Major Steel Bridges and a 
Fracture Critical Endorsement. 

Protect structural steel from corrosion, dirt, grease, or other foreign matter. Store structural steel at 
least 12 inches above the ground.  

Ensure that rolled material is straight before being laid off or worked. If straightening is necessary, use 
methods that will not injure the metal. Do not use material with sharp kinks or bends.  
 
Steel or wrought iron may be flame cut provided a mechanical guide is used to secure a smooth 
surface. Flame cut by hand only where approved, and smooth the surface by planning, chipping, or 
grinding. Manipulate the cutting flame to avoid cutting beyond the prescribed lines. Fillet re-entrant cuts 
to a radius of at least 3/4 inch.  
 
Ensure that finished members are true to line and free from twists, bends, and open joints.  
 
Plane sheared edges of plates more than 5/8 inch thick and carrying calculated stresses to a depth of 
1/4 inch deep. Fillet re-entrant cuts before cutting. 
 
Make sure the surface finish of bearing and base plates and other bearing surfaces that will contact 
each other or concrete meets the surface roughness requirements as defined in ANSI/ASME B-46.1, 
surface roughness, waviness and lay, Part I:  
 

Masonry Bearing Plates (surface in contact with rubber): 500 
Heavy plates in contact to be welded or bolted: 250 
Rocking surfaces of rocker plates: 250 
 

Face and bring to an even bearing abutting joints in compression members and girder flanges, and in 
tension members where specified on the drawings. Where joints are not faced, keep the opening at 
1/4 inch or less.  
 
Build floor beams, stringers, and girders with end construction angles to the exact length shown on the 
Plans, as measured between the heels of the connection angles. The permissible tolerance is plus 0 
inch to minus 1/16 inch. Where continuity is required, face end connections.  
 
Cold bend load-carrying rolled-steel plates as follows:  
 

Take the rolled-steel plates from the stock plates so that the bend line is at right angles to the 
direction of rolling. Before bending, round the edges of the plate to a radius of 1/16 inch throughout 
the portion of the plate to be bent. 
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Bend until the radius of the bends, measured to the concave face of the metal, is not less, and 
preferably more, than shown in the following table, where T is the thickness of the plate.  
 

Angle Through Which Plate is Bent Minimum Radius 
61-90 degrees 1.0 T 

91-120 degrees 1.5 T 
121-150 degrees 2.0 T 

If a shorter radius is essential, bend the plates when hot, but not shorter than a radius of 1.0 T. 
 
Fit up and attach end and intermediate stiffeners as shown on the Plans. Do not weld ends of stiffeners 
and other attachments to flanges unless shown on the Plans.  
 
Submit shop drawings in one complete submittal package.  Partial or incomplete submittals will not be 
reviewed or considered.  Partial or incomplete submittals will be rejected.  No additional contract time 
will be permitted due to partial, incomplete, or inadequate submittals. 
 

4. Shop Splices. In addition to those shown on the Plans, girder webs and flanges may contain a 
maximum of 2 shop splices per plate per span. Indicate all splices on the shop drawings. These splices 
are subject to approval and are subject to the following limitations:  

Make splices complete penetration butt welds. Grind flange splices flush. Grind web splices flush on 
the outside face of exterior girders only. Grind parallel to the longitudinal axis of the girder. 
 
Do not place a bottom flange splice within the middle third of any span. Use tension flange splices only 
as shown on the Plans or as approved. 
 
Completely weld each element of a girder, such as flange or web, before attaching it to another 
element. 
 
Make all splices at least 6 inches from the nearest stiffener plate. Offset web and flange splices at least 
6 inches. 
 

5. Bolt Holes. Either drill or punch bolt holes. Make finished bolt holes 1/16 inch larger than the nominal 
diameter of the bolt. Ensure holes are clean cut and without burrs or ragged edges. Material with poorly 
matched holes will be rejected. 

When material forming parts of a member is composed of not more than 5 thicknesses of metal, and 
whenever the thickness of the metal is not greater than 3/4 inch for structural carbon steel or 5/8 inch 
for alloy steel, either punch or drill the holes to full size.  
 
When there are more than 5 thicknesses or when any of the main material is thicker than 3/4 inch in 
carbon steel, or 5/8 inch in alloy steel, or when required under paragraph 7 below, subpunch or subdrill 
the holes 3/16 inch smaller. After assembling, ream them to size or drill them from the solid to full size. 
 
For punched holes, the diameter of the die must not exceed the diameter of the punch by more than 
1/16 inch. Ream any holes that must be enlarged to admit bolts.  
 
Ream holes cylindrical and perpendicular to the member. Direct reamers mechanically, where 
practicable.  
 
Ream and drill using twist drills. Assemble connecting parts requiring reamed or drilled holes and 
securely hold them while reaming or drilling them. Match mark them before disassembling. 
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Subpunch (or subdrill if required) holes for field connections and field splices of arch members, 
continuous beams, towers (each face), bents, plate girders, and rigid frames while assembled in the 
shop. Obtain approval of the assembly, including camber, alignment, and accuracy of holes and milled 
joints before beginning reaming. 
Subpunch and ream holes for floor beam and stringer field end connections to a steel template, or 
ream them while assembled. When partial assembly is permitted ream holes for web member 
connections with steel templates.  
 
When using templates to ream field connections of web members of an arch, bent or tower, mill or 
scribe at least one end of each web member normal to the long axis of the member. Accurately set the 
templates at both ends from this milled or scribed end.  
Ream or drill the full size of the field connection through templates after carefully locating the templates 
as to position and angle and firmly bolting them. Use exact duplicate templates used to ream matching 
members or the opposite faces of one member. Accurately locate templates for connections that 
duplicate so that like members are duplicates and require no matchmarking. 
 
Accurately punch holes full-size, subpunch them, or subdrill them so that after assembling (before 
reaming), a cylindrical pin 1/8 inch smaller in diameter than the nominal size of the punched hole may 
be entered perpendicular to the face of the member, without drifting, in at least 75 percent of the 
contiguous holes in the same plane. If the requirement is not fulfilled, the badly punched pieces will be 
rejected. If any hole will not pass a pin 3/16 inch smaller in diameter than the nominal size of the 
punched hole, the material will be rejected. 
 
Ream or drill holes so that 85 percent of the holes in any contiguous group after being reamed or drilled 
show no offset greater than 1/32 inch between adjacent thicknesses of metal. 
 
Provide in steel templates hardened steel bushings in holes accurately dimensioned from the center 
lines of the connection as inscribed on the template. Use the center lines to locate accurately the 
template from the milled or scribed ends of the members. 
 

6. Shop Assembling. Completely shop assemble the entire structure, including the floor system. When 
the Contract Documents indicate “partial assembly,” assemble continuous beams and plate girders in 
lengths of 3 or more abutting panels. The assembled length must be at least 125 feet. 

Clean metal surfaces in contact before assembling them. Assemble, pin well, and firmly draw together 
the parts of a member with bolts before beginning reaming. Make milled ends of compression members 
in full bearing before starting reaming.  Take apart assembled pieces, if necessary, to remove burrs 
and shavings produced by reaming. Keep the members free of twists, bends, and other deformities. 
 
To prepare to shop bolt material punched full-size, spear-ream the bolt holes, if necessary, to admit 
the bolts. Make the reamed holes no more than 1/16 inch larger than the nominal diameter of the bolts. 
 
Secure end connection angles, stiffeners, and similar parts using shipping bolts to prevent damage in 
shipment and handling. 
 
Furnish a camber diagram showing the camber at each panel for each truss. Take the camber from 
actual measurement while the truss is assembled, or base it on calculated values when full assembly 
is not required. 
 
Allow holes to drift during assembly only as needed to position the parts, and not enough to enlarge 
the holes or distort the metal. To enlarge holes to admit the bolts, ream them.  
 
Match mark connecting parts assembled in the shop to allow for reaming holes in field connections. 
Furnish a diagram showing the marks. 
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7. Bolted Connections, High-Strength Bolts. Determine bolt lengths by adding the values given in Table 
SC04.2 – Bolt Length Determination to the total thickness of connected material. These values 
compensate for thickness of nut, bolt point, and washers. Add 5/32 inch to the grip length per each 
additional flat washer. Adjust the total length to the next longer 1/4 inch increment up to a 5 inch length 
and to the next longer 1/2 inch increment for lengths over 5 inches. 

Fit bolted parts solidly together when assembling them and do not separate them by gaskets or other 
interposed compressible material. Place hardened washers under the turned element. 
 

 
Table SC04.2 – Bolt Length Determination 

Bolt Diameter 
(inches) 

Added Length 
(inches) 

1/2 11/16 
5/8 7/8 
3/4 1 
7/8 1-1/8 
1 1-1/4 

1-1/8 1-1/2 
1-1/4 1-5/8 

 
Keep assembled joint surfaces, including those adjacent to washers, free of scale except tight mill 
scale. Clean off dirt, loose rust, burrs, and other defects that would prevent the parts from seating. 
Keep contact surfaces free of oil, paint, or lacquer. 
 
When the outer face of the bolted parts has a slope of more than 1:20, use a smooth beveled washer 
in contact with the sloped surface. 
 
Snug tightening: All bolt holes shall be aligned to permit insertion of the bolts without undue damage 
to the threads. Bolts shall be placed in all holes with washers provided as required in AREMA Chapter 
15 Part 3.2.2.c and the nuts installed to complete the assembly. Compacting the joint to the snug-tight 
condition shall progress systematically from the most rigid part of the joint in a manner that will minimize 
relaxation of previously snugged bolts. The snug-tight condition is the tightness that is attained with a 
few impacts of an impact wrench or full effort of an ironworker using an ordinary spud wrench to bring 
the connected plies into full contact. 
 
After compacting the joint to the snug-tight condition, bolts shall be tensioned so as to obtain, when all 
the bolts in the joint are tight, at least the minimum tension per bolt shown in Table SC04.3 – Required 
Bolt Tension using the turn-of-nut method, or the calibrated wrench method as described in AREMA 
Chapter 15 Part 3.2.2.d or 3.2.2.g. Tightening shall progress systematically from the most rigid part of 
the joint in a manner that will minimize relaxation of previously tensioned bolts. 
 
 

Table SC04.3 – Required Bolt Tension 

Bolt Size 
(inches) 

Required Minimum Tension 
(pounds) 

7/8 39,000 

Demonstrate the suitability of the device by testing a representative sample of at least three devices 
for each diameter and grade of fastener used in the structure. Test with a calibration device capable of 
indicating bolt tension. Include in the test assembly flat, hardened washers, if required in the actual 
connection, arranged as those in the actual connection to be tensioned. Demonstrate with the  
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calibration test that the device indicates a tension at least 5 percent greater than that required by Table 
504-2. Follow manufacturer's installation procedures when installing bolts in the calibration device and 
in all connections.  
 
Do not reuse high-strength bolts. Remove previously fully tightened bolts that were loosened by 
tightening adjacent bolts. Replace them with new bolts and nuts. 
 

8. Welding. Perform all welding and Nondestructive Examination (NDE) as specified or shown on the 
Plans.  Conform to ANSI/AASHTO/AWS Bridge Welding Code D1.5 when welding new steel bridge 
girders, beams, and stringers.  Conform to the Structural Welding Code AWS D1.1 when welding all 
other steel structures. 

At least 30 days prior to welding, submit for approval a welding plan stamped and signed by an 
American Welding Society Certified Welding Inspector per QC1 (CWI) responsible for the Quality 
Control (QC) and consisting of the following documents. 
 
a. Quality control personnel qualifications including CWI number 
b. Welding Procedure Specifications (WPS) using forms in AWS D1.1, Sample Welding Forms 
c. Procedure Qualification Records (PQR) when applicable, using forms in AWS D1.1, Sample 

Welding Forms 
d. Welder Performance Qualification Records (WPQR) using forms in AWS D1.1, Sample Welding 

Forms with documentation of current welder certification 
e. Type and extent of NDE to be conducted, as required in the specifications 

Using a CWI, perform all quality control inspection necessary to ensure the materials and workmanship 
meet the requirements of the contract documents.  
 
Correct all deficiencies in materials and workmanship revealed by Quality Control and Quality 
Assurance inspections without additional compensation.  
 
Furnish all completed quality control inspection documents.  
 
Do not weld or tack brackets, clips, shipping devices or other material not required by the Contract 
documents to the permanent structure, unless shown on the working drawings and approved by the 
Engineer. 

 

ERECTION. 

 
1. General. Provide the falsework and all tools, machinery, and appliances, including driftpins and fitting-

up bolts, needed to perform the work efficiently. Erect the structural steel, remove the temporary 
construction, and do the work to complete the structure, as required by the Contract Documents. Make 
temporary field welds to structural steel according to the procedures required by these Specifications. 
Steel with sharp kinks or bends will be rejected.  

2. Handling and Storing Materials. Store material on skids above the ground. Keep it clean and properly 
drained. Place girders and beams upright and shore them. Adequately support long members, such 
as columns and chords, on skids to prevent injury from deflection. 

3. Assembling Steel. Accurately assemble the parts as shown on the Plans and follow match-marks. 
Handle the material carefully to avoid bending, breaking, or otherwise damaging the parts. Do not 
hammer if doing so will injure or distort the members. Clean bearing surfaces and surfaces to be in 
permanent contact before assembling the members.  
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4. Attachment of Formwork. When approved, use 1-inch maximum diameter holes in steel girder webs 
for attaching formwork. Place holes 6 inches minimum clear distance from all horizontal or vertical 
welds and space them at least 4 feet center to center. Drill or subpunch and ream holes. Do not provide 
empty bolt holes.  Fill empty holes with tensioned high-strength bolts. 

Include in the request enough detail of the formwork for determining the stresses that will be imposed 
on the girder. 
 

 SC-06 – Bearings 
 
ELASTOMERIC BEARING PADS. Elastomeric bearing pads include plain pads, consisting of elastomer 
only, and laminated pads with steel laminates. 
 

1. General. Meet AASHTO M 251, with the following revisions: 

4.1 Properties of the Elastomer  
Delete the first sentence and replace with the following: Use elastomeric compound in the construction 
of the bearings containing only virgin natural polyisoprene (natural rubber) as the raw polymer. Do not 
use neoprene. Properties and requirements elsewhere in AASHTO M 251 pertaining solely to 
polychloroprene (neoprene) do not apply.  
 
Add the following: 
 
Use elastomer compound classified as low temperature Grade 5 and meeting the requirements of 
paragraph 8.9.1.  
 
5. Fabrication 

 
Add the following paragraph:  
 
5.5. Fabricate pads over 3/4 inch thick with alternating laminations of elastomer and metal or fabric 
reinforcements. The outside laminations must be metal or fabric with a minimum elastomer cover as 
shown on the Plans.  
 
Table 2 – Tolerances. 
 
Delete Item 6 and replace with the following: 
 
6. Top, bottom, and edge cover of embedded laminates or connection members -0, +1/8 inch. 

 
2. Certification. Furnish a Certified Test Report from the manufacturer or an independent testing 

laboratory containing a list of dimensional, chemical, metallurgical, electrical, physical, and other 
required test results of the specified material certifying that the product or assembly has passed all 
specified tests. Include the following: 
 

a. the project name and number; 
b. the manufacturer's name; 
c. the name of the product or assembly; 
d. a complete description of the material; 
e. country of origin; 
f. the lot, heat, or batch number that identifies the material; 
g. all required test results for the specified material from the same lot, heat, or batch defined 

herein; and 
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h. a statement, signed by a person having legal authority to act for the manufacturer or the 
independent testing laboratory, that the test results show that the product or assembly to 
be incorporated into the project has been sampled and tested and the samples have passed 
all specified tests. 
 

Tag, stencil, stamp, or otherwise mark all materials or assemblies furnished under certification to the 
project with the lot number, heat number, batch number, or other appropriate identification, which can be 
readily recognized and legible, and is identical to the accompanying Certified Test Report.  
 
EPOXY ADHESIVE FOR ELASTOMERIC BEARING PADS. Meet AASHTO M 235, Type IV, Grade 3. 
 
POLYTETRAFLUOROETHYLENE (PTFE) BEARINGS. PTFE bearing assemblies consist of elastomeric 
bearing pads, polytetrafluoroethylene surfacing, and stainless steel and steel plates.  
 
1. Materials.  

Elastomeric Bearing Pads As specified herein 
Stainless Steel Plates ASTM A 240, Type 304 
Steel Plates ASTM A 1011, Grade 36 
 

Use PTFE from virgin material (not reprocessed) meeting the requirements of ASTM D 4894 or D 4895, 
and Table SC06.4 – Polytetrafluoroethylene (PTFE).  
 

2. Fabrication. Fabricate the PTFE sliding surface with lubricant dimples having a maximum diameter of 
0.32 inch, a minimum depth of 0.08 inch and a maximum depth of one half of the PTFE sheet thickness. 
Distribute the dimples uniformly within the area ¼ inch from the edges of the PTFE sheet and occupying 
between 20 percent and 30 percent of the PTFE sheet area. 

For welding of structural steel, conform to the requirements of Supplemental Condition SC-05 – Steel 
Structures.  
 

Table SC06.4 – Polytetrafluoroethylene (PTFE) 

 
 
 
 
 
 
 
Bond the PTFE to steel substrate under controlled conditions according to the written instructions of 
the manufacturer of the adhesive system. Use adhesive material meeting the requirements of the PTFE 
manufacturer. 
 
Uniformly roughen the contact surfaces of PTFE sheet and steel plate to be bonded to a minimum 
roughness height value of 250 micro-inches.  
 
Factory treat the side of the PTFE sheet to be bonded by the sodium naphthalene or sodium ammonia 
process, after the contact surface is roughened.  
 
Fully bond the PTFE sheet in the recess. Ensure the PTFE surface is smooth and free from bubbles 
after completion of the bonding operation. PTFE sheets that are delaminated will be rejected. 
 
Perimeter seal weld the stainless steel plate to the steel sole plate. Use stainless steel electrodes in 
accordance with the requirements of the electrode manufacturer. After the completion of the weld 
operation, ensure the stainless steel plate is smooth and free from waves. 

Test Requirements ASTM Method 

Specific Gravity 2.13 - 2.19 D792 
Peak Melting Temperature 623oF (2oF) D4894, D4895, or D5977 
Tensile strength (Minimum) 2800 psi D638 or D2256 
Elongation (Minimum) 200% D638 or D2256 
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Control the flatness of the bearing elements such that upon completion of the bearing assembly the 
PTFE/stainless steel sliding interface is in full bearing.  
Provide a mating surface of the stainless steel plate with the PTFE surfacing with a surface finish of 
less than 8 micro-inches root-mean-square (rms), determined according to ASME B46.1. Do not 
exceed a first movement static coefficient of friction of 0.05 for the sliding element of the production 
bearings, when tested without the coating of silicone grease. 
 
Fully vulcanize elastomeric bearing pads to the steel plates under factory controlled conditions. Provide 
a bond with a peel-strength of at least 30 pounds per inch as determined by AASHTO M 251, Appendix 
X2. 
 
Prepare and paint metal surfaces, except stainless steel surfaces, of bearings exposed to the 
atmosphere in the completed work. Prepare and paint the surfaces according Supplemental Condition 
SC-05 – Steel Structures. 
 
After installation of the bottom portion of the bearing assembly, apply a 1/16 inch thick coating of 
silicone grease to the entire PTFE surface and reassemble the bearing without damage to the mating 
sliding surfaces. Use silicone grease conforming to SAE AS8660. 
 
At your expense and without contract extension time return damaged bearings and bearings with 
scratched mating surfaces to the factory for replacement or resurfacing. 
Prior to proof testing, permanent die stamp all individual components on 2 of 4 sides with markings 
consisting of bearing number and contract number. Provide each bearing with a unique bearing number 
and match marks on plate edges to insure correct assembly at the job site.  
 

3. Testing. Proof test and evaluate full sized PTFE bearings for compression and coefficient of friction in 
the presence of the Engineer, unless otherwise directed. Perform proof tests on samples randomly 
selected by the Engineer from the production bearings to be used in the work. Perform proof tests at 
an approved independent laboratory. If proof tests are not performed at the specified load, perform 
additional physical tests in the presence of the Engineer, unless otherwise directed, to demonstrate 
that the requirements for proof testing at the specified load are satisfied. Give the Engineer at least 
seven (7) working days’ notice before beginning proof testing.  

Proof test one bearing per lot of production PTFE bearings. A lot is defined as 25 PTFE bearings or 
fraction thereof of the number of PTFE bearings shown on the Project Plans.  
 
Clean the bearing surfaces prior to testing.  
 
Proof test bearings after conditioning specimen for 12 hours at 750 5oF.  
 
Perform the tests with the dead load as specified in the Contract for the bearing with the test load 
applied for 12 hours prior to friction measurement and the following:  
 
Arrange the tests to allow measurement of the static coefficient of friction on the first movement of the 
bearing.  
 
Measure the first movement static and dynamic coefficients of friction at a sliding speed not exceeding 
one inch per minute and do not exceed the specified coefficient of initial static friction. 
 
Subject the test bearings to a minimum of 100 movements of at least one inch of relative movement at 
a sliding speed not exceeding 12 inches per minute. After cycling, measure again the first movement 
static and dynamic coefficients of friction at a sliding speed not exceeding one inch per minute and do 
not exceed the specified coefficient of initial static friction. 
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The proof tested bearings are to show no visible sign of: (1) bond failure of bearing surfaces, (2) 
separation or lift-off of plates from each other or from PTFE surfaces, (3) other defects. When a proof 
tested bearing fails to comply with the Contract Documents, test each bearing in that lot for acceptance. 
  
Proof test results are to be certified correct and signed by the testing laboratory personnel who 
conducted the test and interpreted the test results. Include the bearing numbers of the bearings tested 
on the proof test results. 
  
Test a minimum of one pad per lot for bond strength per AASHTO M 251. Test specimens are to show 
no indication of deterioration of elastomer or loss of bond between the elastomer and steel laminates. 
  
Protect all PTFE and stainless steel surfaces from contamination and weather damage. 
 

4. Certification. Furnish a Certified Test Report from the manufacturer or an independent testing 
laboratory containing a list of dimensional, chemical, metallurgical, electrical, physical, and other 
required test results of the specified material certifying that the product or assembly has passed all 
specified tests. Include the following: 

a. the project name and number; 

b. the manufacturer's name; 

c. the name of the product or assembly; 

d. a complete description of the material; 

e. country of origin; 

f. the lot, heat, or batch number that identifies the material; 

g. all required test results for the specified material from the same lot, heat, or batch defined herein; 
and, 

h. a statement, signed by a person having legal authority to act for the manufacturer or the 
independent testing laboratory, that the test results show that the product or assembly to be 
incorporated into the project has been sampled and tested and the samples have passed all 
specified tests. 

Tag, stencil, stamp, or otherwise mark all materials or assemblies furnished under certification to the 
project with the lot number, heat number, batch number, or other appropriate identification, which can 
be readily recognized and legible, and is identical to the accompanying Certified Test Report.  

 
 SC-07 – Structural Steel 
 
SCOPE. Structural steel for railroad bridges and other structural purposes. 

GENERAL REQUIREMENTS. Meet the following: 

1. General requirements for delivery of rolled steel plates,  
shapes, and bars for structural   ASTM A6 

2. Structural Weathering Steel   ASTM A709, Grade 50W 

3. Structural Steel, Span Assembly, Bent Cap  ASTM A709, Grade 50W T3 

4. Structural Steel; Pier Cap (F.C. member)  ASTM A709, Grade 50W F3 

5. Structural Steel, deck materials, handrails   ASTM A36 
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6. Filler Metal for Applicable Arc-Welding Electrodes  AWS Specifications 

7. Stud Shear Connectors  ASTM A108 Gr. 1015, or 1020 

8. Raised Pattern Plate. Where raised pattern plate is shown on the Plans, use plates with a raised pattern 
surface meeting the following requirements: 

a. Use diagonal type pattern, with the intersecting diagonals at right angles to one another. Use the 
same material for the raised portions of the pattern as the base metal of the plate. The raised 
pattern must be an inherent part of the plate. The pattern must be continuous throughout the 
surface of the plate and the projections along any diagonal must be spaced alternately with the 
projections along the normal diagonals. 

b. Use plate with projections that are self-draining and self-cleaning and provide a skid-resistant 
surface from all angles of approach. The projections must have flat tops and be designed not to 
chip, crack, split, or buckle at their intersection with the base metal.  

9. Impact Test Requirements. Use structural steel and filler metal for applicable arc-welding electrodes 
meeting the following requirements: 

a. For structural steel, meet the impact testing requirements and marking requirements of ASTM A709 
for the specified grade, type of component, and impact testing temperature zone.  If the grade is 
not specified, use Grade 36 steel.  If the type of component is not specified, use steel grades 
marked with suffix T.  If the impact testing temperature zone is not specified, use steel marked for 
Zone 3. 

b. For filler metal for applicable arc-welding electrodes, meet the minimum average energy values of 
the base metals to be joined when tested at or below the temperature corresponding to the specified 
impact testing temperature zone of the base metal.  Perform impact tests according to ASTM A370. 

FASTENERS. Meet the following: 

1. High Strength Bolts ASTM F3125, Grade A325 Type 3 
2. Nuts ASTM A563, Type 3 
3. Hardened Steel Washers ASTM F436, Type 3  
4. Zinc Coated Load Indicating Washers ASTM F959 Type 325 

 
STEEL GRID FLOORS. Meet ASTM A709, Grade 36. If the material is not galvanized, ensure the steel 
has a copper content of 0.2 percent minimum. 

Unless painting of floors is specified in the Special Provisions, open type floors must be galvanized. 

MACHINE BOLTS. Meet ASTM A307.  

STEEL PIPE. Meet ASTM A53 Grade B. 

GALVANIZING. Hot-dip galvanize structural steel shapes, plates, bars and their products according to 
AASHTO M 111. Galvanize tubes and piles on inside and outside surfaces. 

Hot-dip galvanize steel poles, mast arms, pedestals, and posts, according to AASHTO M 111. Submerge 
each component in the galvanizing kettle in one dip. Use only the dry kettle method of fluxing for high tower 
poles. 

Hot-dip galvanize all anchor bolts, nuts, washers, tie-rods, clamps, and other miscellaneous ferrous parts 
in conformance with AASHTO M 232. After galvanizing, ensure that the bolt threads accept galvanized 
standard nuts without requiring tools or causing removal of protective coatings. 

Galvanize rigid metal conduit in conformance with AASHTO M 232.  
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For steel bridge members, apply 10 mils zinc galvanizing by spray-metalizing process according to Steel 
Structures Painting Council’s coating system guide SSPC-CS 23.00. Prepare surfaces before galvanizing 
according to Steel Structures Painting Council's surface preparation guide SSPC-SP 5, White Metal Blast 
Cleaning. 

Repair damaged coatings according to ASTM A780 Annex A1 or Annex A3, except as described herein. 
Clean the damaged area according to SSPC-SP 3, Power Tool Cleaning for repairs meeting Annex A1 
and SSPC-SP 5/NACE No. 1, White Metal Blast Cleaning for repairs meeting Annex A3.. Extend the 
cleaned area 1/2 inch to 3/4 inch into the undamaged section of the coating. Keep the cleaned area dry 
and free of rust and soiling.  Within 24 hours of cleaning, coat the cleaned section with zinc to a thickness 
of not less than 10 mils when using the method in Annex A3 and not less than 3 mils when using the 
method in Annex A1. Taper the thickness of the repair coating to match the original coating thickness at 
the edges of the cleaned section. Where zinc coating is to be metallized in accordance with Annex A3, use 
zinc wire containing not less than 99.98 percent zinc. 

CERTIFICATION. Furnish a Certified Test Report from the manufacturer or an independent testing 
laboratory containing a list of dimensional, chemical, metallurgical, electrical, physical, and other required 
test results of the specified material certifying that the product or assembly has passed all specified tests. 
Include the following: 

 
1. the project name and number; 
2. the manufacturer's name; 
3. the name of the product or assembly: 
4. a complete description of the material; 
5. country of origin; 
6. the lot, heat, or batch number that identifies the material; 
7. all required test results for the specified material from the same lot, heat, or batch defined herein; 

and, 
8. an affidavit, signed by a person having legal authority to act for the manufacturer or the independent 

testing laboratory, that the test results show that the product or assembly to be incorporated into 
the project has been sampled and tested and the samples have passed all specified tests. 

 
Tag, stencil, stamp, or otherwise mark all materials or assemblies furnished under certification to the 
project with the lot number, heat number, batch number, or other appropriate identification, which can be 
readily recognized and legible, and is identical to the accompanying Certified Test Report. 
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     APPENDIX H   
  
   ALASKA RAILROAD CORPORATION SUPPLY BID FORM                                                

    
 NAME  _________________________________________________ 

 ADDRESS  _________________________________________________                      

 _________________________________________________                                

 

To the CONTRACTING OFFICER, ALASKA RAILROAD CORPORATION: 
 
In compliance with your Invitation for Bids No.: ______________________, dated ___________________, the 
Undersigned proposes to furnish and deliver all the supplies, materials or equipment and perform all the work 
required in said Invitation according to the specifications and requirements contained therein and for the amount 
and prices named herein as indicated on the Cost Schedule, which is made a part of this Bid. 
 
The Undersigned hereby agrees to execute the said contract and bonds, if any, within Ten (10) Calendar Days, or 
such further time as may be allowed in writing by the Contracting Officer, after receiving notification of the 
acceptance of this Bid, and it is hereby mutually understood and agreed that in case the Undersigned does not, the 
accompanying bid guarantee, if any, shall be forfeited to the Alaska Railroad Corporation as liquidated damages, 
and said Contracting Officer may proceed to award the contract to others. 
 
The Undersigned agrees to commence performance within Ten (10) Calendar Days after the effective date of the 
Notice to Proceed and to complete performance by _________________________, unless extended in writing by 
the Contracting Officer. 
 
The Undersigned acknowledges receipt of the following addenda to the requirements and/or specifications for this 
Invitation for Bids (give number and date of each). 
 
Addendum Number/Dated  Addendum Number/Dated Addendum Number/Dated  

 

________________________  _____________________  _______________________ 

 

________________________  _____________________  _______________________ 

 

NON-COLLUSION AFFIDAVIT 
The Undersigned declares, under penalty of perjury under the laws of the United States, that neither he/she nor the 
firm, association, or corporation of which he/she is a member, has, either directly or indirectly, entered into any 
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in 
connection with this Bid. 
 
The Undersigned has read the foregoing proposal and hereby agrees to the conditions stated therein by affixing 
his/her signature below: 
 
________________________________________ _________________________________ 

Name and Title of Person Signing   Signature 

 

_______________________________________ ______________________________________ 

Telephone Number     Email Address  
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           APPENDIX I 

Bidder Responsibility Questionnaire 
 

PART I – Instructions 
 
1. All Bidders/Proposers submitting a Bid/Proposal for federally funded contracts are to complete and 
submit all Parts of this Questionnaire with their Bid or Proposal.  Failure to complete and return this 
questionnaire, any false statements, or failure to answer question when required, may render the 
bid/proposal non-responsive. All responses must be typewritten or printed in ink.  All information must be 
legible. 
 
2. Please state "not applicable" in questions clearly not applicable to Bidder/Proposer in connection 
with this solicitation. Do not omit any question.  
 
3. The completed Questionnaire must be sworn to by a partner (if partnership), a duly authorized 
officer or individual (if a corporation or LLC), or a principal (if a sole proprietorship). 
 
4. The term "Proposer" includes the term "Bidder" and also refers to the firm awarded the Contract. 
The term "Proposal" includes the term "Bid". 
 
5.     ARRC reserves the right to inquire further with respect to Proposer's responses; and Proposer 
consents to such further inquiry and agrees to furnish all relevant documents and information as requested 
by ARRC. Any response to this document prior or subsequent to Proposer's Proposal which is or may be 
construed as unfavorable to Proposer will not necessarily automatically result in a negative finding on the 
question of Proposer's responsibility or a decision to terminate the contract if it is awarded to Proposer. 
 

PART II – Identity of Proposer 
 
1. Proposer's Full Legal Name: ________________________________________ 

2. The Proposer represents that it operates as the following form of legal entity:  (Check whichever 

applies and fill in any appropriate blanks.) 

 
� an individual or sole proprietorship 
� a general partnership 
� a limited partnership 
�          a joint venture consisting of: ________________________________________ 

and ___________________________________ 
(List all joint ventures on a separate sheet if this space is inadequate.) 

� a non-profit organization 
� a corporation organized or incorporated under the laws of the following state or country: 

___________________________ on the following date: 
_____________________________ 

� a limited liability company organized under the laws of the following state or country: 
____________________________ on the following date: 
____________________________ 

 
3. Proposer's federal taxpayer identification number: _______________________ 
 
4.        Proposer's Alaska business license number: _____________________________ 
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5. Proposer's contractor’s license number (for construction only): ______________ 
 
6. Proposer's legal address: ___________________________________________ 

 
Telephone Number: (____) ___________________ Fax Number: (____)______ 
 

7. Proposer's local or authorized point of contract address: 
 
  Name:_________________________________ Title:_____________________ 
   

Address: ________________________________________________________ 
 

Telephone Number: (____) _______________ Fax Number: (____)__________ 
 

8.         How long has the Proposer been in business? __________________________ 
 
9. Has Proposer been in business under another name?  If so, identify name and dates used.  

______________________________________________________________________ 

______________________________________________________________________ 
 

10.        Does your firm consider itself to be an MBE, WBE or DBE?  
   YES  �  NO �  

 If answer is "YES," attach a copy of certification. 

 
11. Number of employees: _______________ including ____________ employees in the State of 
Alaska. 
 

PART III – Contracting History 
 

1. Has the Proposer been awarded any contracts within the last five years by ARRC, the State of 
Alaska, or any other public entity for the same or reasonably similar goods or services sought by this 
solicitation?  If none, answer "No".  If yes, on a separate sheet of paper describe those contracts beginning 
with the most recent.  State the name of the contracting entity; give a brief description of the contract and 
the contract number, the dollar amount at award and at completion, date completed; state the contract 
period, the status of the contract, and the name, address, and telephone number of a contact person at 
the agency.  Indicate if award was made to Proposer as prime contractor or joint venture.  Proposer need 
not provide more than three such descriptions.  
     YES  �  NO �  
 
2. Has the Proposer been awarded any private sector contracts within the last five years for the same 
or reasonably similar goods or services sought by this solicitation?  If none, answer "No."  If yes, on a 
separate sheet of paper provide the name and address of the contracting entity, a brief description of work, 
the dollar amount at award and at completion, date completed, status of the contract and name, address 
and telephone number of contact person as to each, beginning with the most recent. Indicate if Proposer 
acted as prime contractor or joint venture.  Proposers need not provide more than three such descriptions.  
     YES  �  NO �  
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NOTE: ANY "YES" ANSWERS TO #3 BELOW MUST BE FULLY EXPLAINED ON A SEPARATE 
SHEET OF PAPER AND ATTACHED TO THIS QUESTIONNAIRE.  
 
3. In the past five years has the Proposer been the subject of any of the following actions?  
  

A. Been suspended, debarred, disqualified, or otherwise declared ineligible to bid?  
   YES �  NO � 
 

B. Failed to complete a contract for a public or private entity?  
   YES �  NO � 
 

 C. Been denied a low-bid contract in spite of being the low bidder?  
     YES �  NO � 

 
D. Had a contract terminated for any reason, including default?  

YES �  NO � 
 
 E. Had liquidated damages assessed against it during or after completion of a contract? 

YES �  NO � 
 

F.  Been a defaulter, as principal, surety or otherwise? 

YES �  NO � 
 

G. Been denied an award of a public contract based upon a finding by a public agency that 
your company was not a responsible contractor? 
     YES �  NO � 
 
 H. A public entity requested or required enforcement of any of its rights under a surety 
agreement on the basis of your company’s default or in lieu of declaring your company in default? 
     YES �  NO � 
 
 I. Been denied a performance or payment bond by a surety company? 
     YES �  NO � 
 
  
J. Been required to pay back wages and/or penalties for failure to comply with state or federal 
prevailing wage or overtime laws? 
     YES �  NO � 
 
4. Does Proposer currently possess the financial, organizational, technical, equipment, facilities, and 
other resources necessary to supply the goods or services sought by this solicitation? If no, on a separate 
sheet of paper describe how you intend to obtain the resources necessary to supply the goods or services 
sought by this solicitation. 
       YES �  NO � 
 
5. Does Proposer have any present or anticipated commitments and/or contractual obligations that 
might impact its ability to meet the required delivery or performance requirements of this solicitation?  If 
yes, on a separate sheet of paper describe any apparent conflicts as between the 
requirements/commitments for this solicitation with respect to the use of Proposer's resources, such as 
management, technical expertise, financing, facilities, equipment, etc. 

YES �  NO � 
 



40 
 

PART IV – Civil Actions 
 
If “Yes” to Parts IV or V, provide details on a separate sheet of paper including a brief summary of 
cause(s) of action; indicate if Proposer, its principals, officers or partners were plaintiffs or 
defendants; define charges explicitly, by what authority, court or jurisdiction, etc. In the case of tax 
liens, please indicate whether the liens were resolved with the tax authorities. Please submit proof 
of payment or agreements to pay the liens.  Complete details are required! 
 
1. Violations Of Civil Law.   In the past five years has Proposer, any of its principals, officers or partners 
been the subject of an investigation of any alleged violation of a civil antitrust law, or other federal, state or 
local civil law?  

    YES �  NO � 

2. Lawsuits With Public Agencies.  At the present time is, or during the past five years has Proposer, 
any of its principals, officers or partners been a plaintiff or defendant in any lawsuit or arbitration regarding 
services or goods provided to a public agency?  
     YES �  NO �  
 
3. Bankruptcy.  During the past five years, has the Proposer filed for bankruptcy or reorganization 
under the bankruptcy laws?  
     YES �  NO � 
 
4. Judgments, Liens And Claims.   During the past five years, has the Proposer been the subject of a 
judgment, lien or claim of $25,000 or more by a subcontractor or supplier?  
     YES �  NO � 
 
5. Tax Liens.  During the past five years, has the Proposer been the subject of a tax lien by federal, 
state or any other tax authority?  YES �  NO � 
 

 
 

PART V – Compliance with Laws and Other Regulations 
 
1. Criminal:  In the past five years has the Proposer, any of its principals, officers, or partners been 
convicted or currently charged with any of the following: 
 
 A. Fraud in connection with obtaining, attempting to obtain, or performing a public contract, 
agreement or transaction? 
     YES �  NO � 
 
 B. Federal or state antitrust statutes, including price fixing collusion and bid rigging?  
      YES �  NO � 
 
 C. Embezzlement, theft, forgery, bribery, making false statements, submitting false 
information, receiving stolen property, or making false claims to any public agency?  
     YES �  NO � 
  
 D. Misrepresenting minority or disadvantaged business entity status with regard to itself or one 
of its subcontractors? 
     YES �  NO � 
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 E. Non-compliance with the prevailing wage requirements of the State of Alaska or similar laws 
of any other state?  
     YES �  NO � 

 F. Violation of any law, regulation or agreement relating to a conflict of interest with respect to 
a government funded procurement?  
     YES �  NO � 
 
 G. Falsification, concealment, withholding and/or destruction of records relating to a public 
agreement or transaction?  
     YES �  NO � 
  
 H. Violation of a statutory or regulatory provision or requirement applicable to a public or 
private agreement or transaction?  
     YES �  NO � 
 
 I. Do any principals, officers or partners in Proposer’s company have any felony charges 
pending against them that were filed either before, during, or after their employment with the Proposer?  
     YES �  NO � 
 
2.  Regulatory Compliance.  In the past five years, has Proposer or any of its principals, officers or 
partners:  
 
  
A. Been cited for a violation of any labor law or regulation, including, but not limited to, child labor 
violations, failure to pay correct wages, failure to pay into a trust account, failure to remit or pay withheld 
taxes to tax authorities or unemployment insurance tax delinquencies?  
     YES �  NO � 
 
 B. Been cited and assessed penalties for an OSHA or Alaska/OSHA “serious violation”? 
     YES �  NO � 
 
 C. Been cited for a violation of federal, state or local environmental laws or regulations?  
     YES �  NO � 
 
 D. Failed to comply with Alaska corporate registration, federal, state or local licensing 
requirements? 
     YES �  NO � 
 
 E. Had its corporate status, business entity’s license or any professional certification, 
suspended, revoked, or had otherwise been prohibited from doing business in the State of Alaska? 
     YES �  NO � 
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PART VI – Financial 
 
Copies of the following documents are to be submitted with this Questionnaire: 
 
1. Proposer’s current Alaska Business License, if required by state law. 
 
2. Proposer’s Financial Statements may be requested:  
 

A. PUBLICLY TRADED COMPANIES: Financial information will be accessed on-line. However, if 
additional information is needed, it will be specifically requested from the Proposer.  

B. NON-PUBLICLY TRADED COMPANIES WITH AUDITED OR REVIEWED FINANCIAL 
STATEMENTS: Statements, including balance sheet, statement of earnings and retained income, 
with footnotes, for the most recent three years may be requested. 

 
NOTE: ARRC reserves the right to ask for additional documentation if it is reasonably required to 
make a determination of integrity and responsibility relevant to the goods or services the Proposer 
will provide to ARRC if awarded a contract.  All financial information provided is considered 
confidential and not subject to public disclosure under Alaska law. 
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PART VII – Verification and Acknowledgement 

 
The undersigned recognizes that the information submitted in the questionnaire herein is for the express 
purpose of inducing ARRC to award a contract, or to allow Proposer to participate in ARRC projects as 
contractor, subcontractor, vendor, supplier, or consultant. The undersigned has read and understands the 
instructions for completing this Questionnaire.  
 
 
STATE OF _____________________________ 

 
COUNTY OF ___________________________ 
 
I, (printed name) ______________________________________, being first duly sworn, state that I am 

the (title) ___________________________________________ of Proposer. I certify that I have read and 

understood the questions contained in the attached Questionnaire, and that to the best of my knowledge 

and belief all information contained herein and submitted concurrently or in supplemental documents with 

this Questionnaire is complete, current, and true. I further acknowledge that any false, deceptive or 

fraudulent statements on the Questionnaire will result in denial or termination of a contract. 

 
I authorize ARRC to contact any entity named herein, or any other internal or outside resource, for the 
purpose of verifying information provided in the Questionnaire or to develop other information deemed 
relevant by ARRC.  
 
______________________________________  _______________________ 
Signature of Certifying Individual     Date 
 
Subscribed and sworn to before me this ___________ day of ___________________, 20___ 

 
______________________________________ 
 Signature of Notary 
 
Notary Public in and for the State of __________________ 

 

My Commission Expires: ___________________________ 

 
NOTICE TO PROPOSERS 
 
A material false statement, omission or fraudulent inducement made in connection with this 
Questionnaire is sufficient cause for denial of a contract award or revocation of a prior contract 
award, thereby precluding the Proposer from doing business with, or performing work for ARRC, 
either as a vendor, prime contractor, subcontractor, consultant or subconsultant for a period of 
five years.  In addition, such false submission may subject the person and/or entity making the 
false statement to criminal charges under applicable state and/or federal law. 
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APPENDIX J 

COST SCHEDULE 
 

A bidder's failure to provide the information requested in this appendix will be cause for rejection of the 
offer on the basis of non-responsiveness.  All prices quoted shall be FOB ARRC Warehouse 485 Ocean 
Dock Rd Anchorage, Alaska 99501.  
                
Award Criteria:  An award will be made to the low, responsive, responsible bidder that meets the 
requirements as set forth in the specifications and compliance thereof. 

 
The Alaska Railroad Corporation reserves the right to determine that all offered materials will serve the 
application intended.  An award may be made in the aggregate of Base Bid. The successful bidder 
shall hold unit prices of all additives firm for a period of thirty (30) days from the date of bid opening. 
The bid award is contingent upon the availability of funds from Alaska Railroad Corporation. 

              
BASE BID ITEMS 

Item No. Item Description Unit Quantity  Unit Bid Price Amount Bid 

1 26’ I-beam Bridge Span Lump Sum All Req’d  
 
 

2 
Elastomeric Bearing 
Pads 

Lump Sum All Req’d   

 

Total Base Bid : 
 
 
 

 
 
Delivery Date: 
Your bid should indicate the earliest firm delivery date after receipt of award. ARRC shall fully expect the 
successful Fabricator to completely satisfy contract performance requirements in accordance with firm 
delivery date offered in the Cost Schedule and required specifications. 
 

Delivery Date: Please indicate the earliest possible delivery date after receipt of order (ARO):  

_________________ ARO 

       
__________________________________  ____________________________________ 
COMPANY NAME     SIGNATURE BY AND FOR THE BIDDER 
 

__________________________________  ____________________________________ 
COMPANY ADDRESS    PRINTED NAME OF ABOVE BIDDER 
 

__________________________________  ____________________________________ 
CITY, STATE, ZIP     DATE OF BID 
 
__________________________________  ____________________________________ 
CONTACT PHONE NUMBER   CONTACT E-MAIL                                                                              
 




