
 
 
 
 
 

 DIVISION OF ENGINEERING 

 

ADDENDUM NO. 1 
 
TO: Interested Parties 

FROM: Eric Miklosovich, Project Manager 
Division of Engineering  

DATE: Friday, March 25, 2022   

PROJECT: Mousetown Road Culvert Replacement  
  County Contract No. BR-MR-212-14 
 
 

Acknowledge receipt of this Addendum No. 1 by signing in the space provided below and 
returning with your Bid. 

Failure to sign and return with your Bid may subject the Bidder to disqualification.  This 
Addendum No. 1 forms a part of the Bid Documents, it supplements and modifies them as outlined 
herein. 

This Addendum No. 1 consists of seven (7) pages, including this page.    

I hereby acknowledge receipt of Addendum No. 1: 

By:      ______________________________________________    Date________________ 
 Signed Name  

 _______________________________________________ 
Typed Name 

 _______________________________________________ 
Title 

For (Firm): _________________________________________ 

Phone Number:   _______________________________________ ADDENDUM NO. 1 
 ISSUED: March 25, 2022 
 Page 1 of 3 
 





ADDENDUM NO. 1 
 

 MOUSETOWN ROAD CULVERT REPLACEMENT  
 

                                      COUNTY CONTRACT NO. BR-MR-212-14 
 

 
ADDENDUM NO. 1 

ISSUED: March 25, 2022 
Page 3 of 3 

TO: All prime Contractors and all others to whom specifications have been issued: 
 
ITEM 1.01 PRE-BID TELECONFERENCE MEETING:  

The pre-bid teleconference meeting was held Wednesday, March 23, 2022, at 11:00 a.m.  
Attached find the minutes and attendance record consisting of four (4) total pages 
(Attachment A). 
 

ITEM 1.02  
  LOCATION FOR SUBMITTING BIDS: 
 Bids will be received and time-stamped at the following location: 
 
 Washington County Administrative Annex Building 
 Division of Engineering 
 747 Northern Avenue 
 Hagerstown, MD 21740-6003 
 
Attachments: Pre-Bid Teleconference Meeting Minutes and Attendance (4 total pages) 
  

END OF ADDENDUM NO. 1 
 



 
 
 

  
 

ATTACHMENT A  
 

 

ADDENDUM NO. 1 
 

Mousetown Road Culvert Replacement 
County Contract No.: BR-MR-212-14; Project No. 14-212 

Wednesday, March 23, 2022 at 11:00 A.M. 

PRE-BID TELECONFERENCE MEETING MINUTES AND ATTENDANCE 
 
The Pre-Bid Teleconference for the referenced project was held virtually.  Meeting attendees are listed on 
the attached attendance sheet.  Meeting comments include the following: 
 
PB-1. INTRODUCTIONS & ATTENDANCE CONFIRMATION:  Attendees were welcomed to the 

pre-bid teleconference, and introductions were made.   
The County’s project team members include the following: 

Eric Miklosovich – Project Manager, Division of Engineering 
Pam Mohn, P.E. – Chief of Design, Division of Engineering 
Blair Reynolds –Chief Project Manager, Division of Engineering 
Scott Hobbs, P.E. – Director, Division of Engineering 
Ravi Gill – Civil Engineer, Division of Engineering 

 
PB-2. PROJECT OVERVIEW:  The project involves the replacement of two (2) structures on 

Mousetown Road in Washington County. Mousetown Road (06/02) is described as the 
replacement of an existing metal arch with Two (2) 6’x6’ Pre-cast box culverts. The second 
location on Mousetown Road involves a metal cmp pipe to be replaced with a pre-cast 60”x38” 
elliptical concrete pipe. Both locations include constructing cast-in-place concrete headwalls, 
placement of riprap, asphalt paving and traffic barrier installation. 
 
Location: 20912 Mousetown Road Boonsboro, MD 21713 (Approximate Location) 
Bidders should make yourselves familiar with the two locations and logistics of the operation 
prior to Bid Submittal. 
 

PB-3. PROJECT CLASSIFICATION:  In accordance with Maryland SHA Specification Section TC-
2.01, this Project Classification is Cost Group Letter Class “B”, $100,001 to $500,000. 

 
PB-4. TIME OF COMPLETION & LIQUIDATED DAMAGES:  This is a 200 consecutive calendar 

day contract.  Liquidated Damages are in the amount of $250.00 per day for each consecutive 
calendar day beyond the contract end date. 

 
PB-5. NOTICE TO PROCEED:  The proposed Notice to Proceed is May 2022; and the proposed 

completion date is December 2022.  Refer to Bid Document item ITB 1.10 for further detail. 
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PB-6. MDE PERMIT: The County has obtained the Maryland Department of the Environment (MDE), 

Water and Science Administration Permit for this project.  The Permit is included in the Bid 
Document.  The Contractor must adhere to the conditions set forth in the Permit, including 
restrictions against driving motor-driven construction equipment within stream channels unless 
on authorized ford crossings. 

 
 

PB-7. SPECIAL PROVISIONS:  Noteworthy items from the project Special Provisions were shared: 
 

 
ITEM 402 – Reinforced Concrete Box Culverts:  The (2) precast 6x6 concrete box culverts 
shall be designed and sealed by a licensed registered professional engineer in the state of 
Maryland in accordance with applicable loading requirements. Load Rating calculations shall 
verify the structure does not require a weight restriction posting for all four Maryland Legal Load 
Vehicles (H-15, HS-20, Type 4, and Type 3S2). All calculations shall be submitted to the 
Division of Washington County Engineering for review and approval prior to the manufacturing 
of the structure. 

 
 
PB-8. PROGRESS SCHEDULE / CONTRACTOR PAYMENTS: 
 
 The County shall make a Progress Payment to the Contractor on the basis of a duly certified and 

approved estimate of the work performed during the preceding calendar month under the 
Contract. To ensure proper performance of the Contract, the County shall retain five percent (5%) 
of the amount of each estimate until final completion and acceptance of all work covered by the 
Contract 

 
General Condition GC-8.04 : Progress Schedule: Within 15 days after Notice to Proceed, the 
Contractor shall furnish a Progress Schedule for the Engineer’s review and acceptance showing 
the proposed order of work and indicating the time required for the completion of work. 

 
 

Invitation to Bid ITB 1.22 – Payment to Contractor: The Contractor shall submit the pencil copy 
for each monthly estimate to the County for review and approval based upon the work performed 
during that month. The Contractor shall also provide an updated project schedule to the County 
with the submission of each monthly request for payment. 
  

 
PB-9. MATERIALS TESTING:  Contractor is required to provide field and laboratory testing of 

materials used for construction, including concrete, soils, aggregates, and asphalt.  Refer to the 
Bid Document, pages TP-2 through TP-4 for further detail. 

 
PB-10. BID QUESTIONS:  Bidders were advised that the deadline for submitting questions is Friday, 

April 1, 2022 at 4:00 PM.  Bidders may send questions via facsimile or email.  The Fax number is 
240-313-2401; and the email address is ecbidquestions@washco-md.net   
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PB-11. BID FORMS:  Bids shall be submitted on the separate, detached forms found in the 

downloaded Bid Packet file; along with any revised Bid Form pages that may be issued 
by addenda. Bidders may not substitute forms; use of other forms may render bids non-
responsive. 

 

PB-12. BID DUE DATE & LOCATION:  Refer also to the Bid Document. 
 

Bids will be received until 11:00 A.M., Wednesday, April 20, 2022.   
 

The Sealed Bids, properly designated, may be mailed or delivered to: 
Washington County Administrative Annex Building 
Division of Engineering 
747 Northern Avenue 
Hagerstown, MD, 21740  

 
Bidders who wish to notify the Division of Engineering that they will be dropping off their bid in 
person may contact Eric Miklosovich, Project Manager, at (240) 313-2448; or Monica Lindsay, 
Administrative Assistant, at (240) 313-2460. 

 
PB-13. MEETING ADJOURNMENT: Attendees were thanked for their attendance and the meeting 

adjourned at 11:15 a.m.  
 
 
 

 



 
 

  
 

  
                                                            ATTACHMENT A 

 

ATTENDANCE SHEET 
 

Pre-Bid Meeting:  Invitation to Bid 
Mousetown Road Culvert Replacement  

Contract No. BR-MR-212-14 
Wednesday, March 23, 2022, 11:00 AM 

Representative Name, Title Firm/Agency Phone/E-mail 
Eric Miklosovich 
Project Manager 
 

Washington County MD  
Division of Engineering 

Phone: (240) 313-2448 
Fax: 240.313.2401   
emiklosovich@washco-md.net 

Scott Hobbs 
Director 

Washington County MD  
Division of Engineering 

Phone: (240) 313-2460 
 

Pam Mohn 
Chief of Design 

Washington County MD  
Division of Engineering 

Phone: (240) 313-2460 
 

Blair Reynolds 
Chief Project Manager 

Washington County MD  
Division of Engineering 

Phone: (240) 313-2420 
 

Ravi Gill                                       
Civil Engineer 

Washington County MD  
Division of Engineering 

Phone: (240) 313-2408 
merloinc@cjmerlo.com 

Sam Nilsson 
Highway and Bridge Estimator 

Kinsley Construction Phone: (717) 324-3170 

snilsson@kinsleyconstruction.com 

Randy Hixon                             
Project Manager 

Huntzberry Brothers, Inc. Phone:  (301) 739-8036 

randy@huntzberrybrothers.com 

Rick Finney                                               
Project Manager 

C. Willam Hetzer, Inc. Phone: (301) 733-7300 
Estimating@cwilliamhetzer.com 
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