

Alaska Directional	New Horizons	Lineworks
--------------------	--------------	-----------

Fiber Optic Cable Installation			
Lump Sum	\$ 352,500.00	\$ 158,701.70	\$ 410,332.29
Add Alt			
Lump Sum	\$ 318,200.00	\$ 132,595.14	\$ 499,090.12

*Handwritten signature*

6-13-24

*Handwritten signature*

*Handwritten signature*

6-13-24