



ADDENDUM NO. 1

SANDY HOOK ROAD GABION BASKET WALL REMOVAL

County Project 10-271;

Date Issued: Thursday, September 6, 2018

Bids Due: Friday, September 7, 2018
4:00 p.m., E.S.T.

The following addendum material consisting of **2 total** pages including this page, is hereby made a part of the Request for Quotation (RFQ). Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.

A handwritten signature in blue ink, appearing to read "Andrew Eshleman".

Andrew Eshleman
Chief of Design, Division of Engineering

By Authority of:
Board of County Commissioners
Washington County, Maryland

A handwritten signature in blue ink, appearing to read "Scott Hobbs".

Scott Hobbs, P.E.
Director, Division of Engineering

ADDENDA AND INTERPRETATIONS / SUBMITTED INQUIRIES

The following clarification is provided.

1. The contractor may utilize a flagging operation in accordance with the Maryland Department of Transportation Standard Detail MD 104.02-10 in lieu of a detour route with posted signs. The maximum vehicle delay during the flagging operation must not exceed five (5) minutes.

END ADDENDUM NO. 1