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ADDENDUM NO 4
TO
PROFESSIONAL SERVICES BULLETIN No 24-2

June 28, 2024

Addendum No. 4 does not change the due date or time.

QUESTIONS: The Tollway has received the following questions to PSB 24-2 via the e-Builder
SOl Mailbox. The Tollway offers the following responses:

Question: For items 4 and 5 which require IDOT electrical engineering prequal, is the Tollway
looking for an electrical engineer with specific Tollway experience to be part of the key
personnel?

Answer: An electrical engineer is not required as part of project key personnel for
either item. See the item description for both items. Reference Section 3.1
SELECTION CRITERIA which provides a summary of what the selection(s) will be
based upon.

Question: Please clarify if the DBE/VOSB Evidence (current Certification Letters) are to be
attached to Exhibit A (as indicated on page 1 of Exhibit F), or if they are to be submitted as a
separate pdf file in e-Builder (as indicated on pdf page 32 of PSB 24-2 Addendum No. 1)? If
the DBE/VOSB Evidence (current Certification Letters) are to be submitted as a separate pdf
file in e-Builder, please confirm if they should be uploaded to the “Attached Documents” tab.

Answer: Exhibit F has been updated on the Tollway’s website. Reference section 2.5
DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION and section
3.4.4 INSTRUCTIONS FOR e-Builder SUBMITTAL,; certification letters must be current
and attached to the exhibit.

End of Questions

PSB 24-2 Page 1 June 28, 2024
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NEW TO THIS PSB

An optional in person Pre-Proposal Meeting will be held on June 24, 2024 at 1:30 p.m.
(CDT).
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PART I: THE SCHEDULE

1.1 CONTACT INFORMATION

lllinois State Toll Highway Authority (ISTHA)
2700 Ogden Avenue

Downers Grove, IL 60515

PSB 24-2 Coordinator: csstaff@getipass.com

PSB 24-2 Tech Support: ebuilder@getipass.com

PSB 24-2 eBuilder Training: ebuilder@getipass.com

1.2  24-2 OFFICIAL NOTICE

This Professional Services Bulletin 24-2 (PSB 24-2) is the official notice of needed professional services
for the lllinois State Toll Highway Authority (“lllinois Tollway”, “Tollway”), as authorized by the Architectural,
Engineering, and Land Surveying Qualifications Based Selection Act, (30 ILCS 535/1, et seq.). This PSB
contains information pertaining to the advertisement for Statements of Interest (SOI) and is part of the Chief
Procurement Officer eProcurement System for the Illinois State Toll Highway Authority. PSB 24-2, including
all Exhibits and forms, is available on the lllinois Tollway’s website at: https://www.illinoistollway.com/doing-
business/construction-engineering/bids-bulletins-awards. Additional information is also posted on the
lllinois Chief Procurement Officer's eProcurement System at: hitps://www.bidbuy.illinois.gov/. For
instructions on accessing the lllinois Tollway website, PSB, and Exhibits please refer to the Table of
Contents. Instructions on receiving procurement opportunities are included in the “lllinois eProcurement
BidBuy Notice” section of this PSB.

1.21 PSB 24-2 SUMMARY

Information for the e-Builder process for PSB 24-2 can be found in the Public Folder at:
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-

547c6655b5f5}

You will need the following before you can submit an SOI in e-Builder:
e e-Builder resources, including PSB SOI user manual, FAQ file, and videos (see Public Folder link
above)
e Webinar Training (see Section 3.7 Useful Links for training webinar registration link)
e e-Builder Login ID (see Section 3.4 Submittal Instructions)
e Firm Code Name (see Section 3.4 Submittal Instructions)

An optional Pre-Proposal meeting will be held on Monday, June 24, 2024 at 1:30 p.m. at The Westin
Chicago Lombard, 70 Yorktown Ctr, Lombard, IL 60148.

Register Here

All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at
PSB 24-2.01 Questions and RFIs@docs.e-builder.net no later than June 27, 2024 at 4:30:00 pm (CT).
The subject line should read: PSB 24-2 Question. Answers will be addressed via an Addendum published
on the Tollway website and the Illinois eProcurement site, BidBuy. For e-Builder technical questions, please
contact the e-Builder PSB Tech Support: ebuilder@getipass.com.
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This is not an invitation for bids. Consultants properly prequalified for the projects listed herein may indicate
their desire to be considered for selection by submitting an SOI to the lllinois Tollway via the e-Builder PSB
24-2 SOl process.

The lllinois Tollway follows the Qualifications Based Selection (QBS) process mandated by lllinois statute
(30 ILCS 535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act for
selecting qualified Consultants under this PSB.

1.3 ACCEPTANCE OF SCANNED SIGNATURES

Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures, and
other contract related documents to be entered into in connection with the resulting contract will be
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .iff file
extension name) as an attachment to the e-Builder PSB SOI process. Such scanned signature will be
treated in all respects as having the same effect as an original signature.
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1.4

PROFESSIONAL SERVICES BULLETIN NO. 24-2 ITEM INDEX

Project No. / oy
No. County Description Page No.
Veterans Memorial Tollway (I-355) at Reagan Memorial
1-24-4961 -
1 Tollway (I-88) Interchange Improvements, Phase | A l\l_?z’:_\tlru
DuPage County | gpgineering Services
5 1-24-4960 Systemwide, Planning Studies Upon Request A-3R thru
Systemwide On-call, and as-needed Planning Services A-4
RR-24-4957
) Jane Addams Memorial Tollway (I-90), Pavement and
3 Winnebago, Structural Preservation, Kishwaukee River (MP 18.3) to AR
Boone, Randall Road (MP 52.2), Construction Management
McHenry, and Services
Kane Counties
1-24-4958
4 Will, DuPage Tri-State Tollway (1-294) Plaza Improvements, Construction A6
and Cook Management Services
Counties
1-24-4959
5 Kane and Reagan Memorial Tollway (1-88) Plaza Improvements, A7
DuPage Construction Management Services
Counties
RR-24-9296 Systemwide, Construction Management Services Upon
6 , Request. On-call and as-needed Construction Management A-8
Systemwide Services
PSB 24-2 Page | 5RR




1.5

1.5.1

PSB ITEM DETAILS

Item 1: 1-24-4961, Veterans Memorial Tollway (I-355) at Reagan Memorial Tollway (I-88) Interchange
Improvements, Phase | Engineering Services

This project has a 21% D/M/WBE participation goal and 3% VOSB participation goal.

Phase | engineering services are required for performing Master Planning studies for interchange improvements.
The project limits are anticipated to be as follows:

e Veterans Memorial Tollway (I-355) from 63™ Street (Mile Post 17.2) to Butterfield Road/lllinois Route 56 (Mile
Post 22.6)

e Reagan Memorial Tollway (I-88) from Naperville Road (Mile Post 127.6) to Highland Avenue (Mile Post
134.3)

e System interchange ramps that connect 1-355 and |-88 as well as service interchange ramps that connect
with other roadways within the above referenced limits.

The project is located in DuPage County, lllinois.
The Tollway may adjust the project limits and project scope to more accurately reflect field conditions.

The scope of Phase | services generally encompasses system interchange studies and the scope of improvements
is anticipated to include, but not be limited to, the following items:

¢ Widening/rehabilitation of existing mainline and ramp pavements

¢ Rehabilitation/reconstruction/widening of existing bridges

¢ Retaining wall and noise abatement wall construction

e New drainage structure installation and modification of existing drainage systems
o Roadway lighting installation

e Signing and pavement marking improvements

e Erosion and sediment control installation

¢ Maintenance of traffic

The scope of Phase | services is anticipated to include the following:

e Geotechnical services

o Earthwork management plan development at pre-concept (15%) level of completion

¢ Investigate environmental and stormwater management impacts

e Barrier warrant analysis preparation

e Preparing pre-concept alternative concepts for Maintenance of Traffic for the mainline toll highways and local
facilities

e Performing Railroad impact evaluation and associated studies

e  Utility conflict and mitigation evaluation

e Coordination and outreach with agencies and area stakeholders

e Evaluation of right-of-way needs based on alternatives

e All other appurtenant and miscellaneous items

The following ramps are located within the project limits and are associated with the Phase | engineering services:

e Northbound I-355 to Eastbound [-88

e Northbound I-355 to Westbound |-88
e Westbound I-88 to Southbound [-355
e Eastbound I-88 to Southbound I-355
e Eastbound I-88 to Ogden Avenue

e Southbound I-355 to Ogden Avenue
e Ogden Avenue to Westbound [-88

e Maple Avenue to Northbound 1-355

e Northbound IL 53 to Eastbound I-88

PSB 24-2 A-1R



The following structures are located within the project limits and are associated with the Phase | engineering services:

e Multiple retaining walls, including several along Northbound 1-355 from Maple Avenue to north of the Burlington
Northern Santa Fe (BNSF) Railroad (RR) bridge, along Southbound 1-355 from Finley Road to I-88, and along
Southbound [-355 from Ogden Avenue to Maple Avenue

e Northbound I-355 to 1-88 ramp bridge over Ogden Avenue

e Northbound 1-355 to Westbound [-88 ramp bridge over 1-355 to Westbound 1-88 ramp

o 1-88 over the Northbound [-355 to Westbound |-88 ramp bridge

e Eastbound I-88 to Southbound 1-355 ramp bridge over the Southbound 1-355 to Ogden Avenue ramp

e Northbound and Southbound [-355 bridges over Hitchcock Ave

e Northbound and Southbound 1-355 bridges over St Joseph’s Creek

e Northbound and Southbound I-355 bridges over BNSF RR

o Additional bridges and retaining walls as needed

Construction Estimate: Category G

The Prime Consultant must be prequalified by IDOT in the following categories:

Location Design Studies (New Construction/Major Reconstruction)
Highways (Freeways)

Structures (Highway: Complex)

Environmental Reports (Environmental Assessment)

Special Studies (Location Drainage)

Special Services (Surveying)

Special Plans (Lighting: Complex)

The Tollway will allow a Prime consultant to meet the prequalification category requirements for Environmental
Reports (Environmental Assessment), Special Studies (Location Drainage), Special Services (Surveying), and
Special Plans (Lighting: Complex) through a subconsultant(s).

Key personnel listed on Exhibit A for this project must include:

Project Manager (must be an lllinois Licensed Professional Engineer).
Project Engineer, that individual in charge who is directly involved in the development of the contract documents
(must be an lllinois Licensed Professional Engineer).

e Roadway designer, who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer).

e Structural designer, who will be responsible for structural design related issues (must be an lllinois Licensed
Structural Engineer).

e Drainage designer, who will be responsible for drainage design related issues (must be an lllinois Licensed
Professional Engineer).

e The Environmental Lead (EL), who will be responsible with coordinating the DSE team’s environmental studies.

o QC/QA reviewer of all milestone submittals, who must be an lllinois Licensed Professional Engineer for roadway
elements, or an lllinois Licensed Structural Engineer for structural elements.

Schedule: This project is scheduled to start in 2024. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in these
procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines for the
Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The Consultant
who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois Tollway.

PSB 24-2 A-2R



1.5.2 Item 2: 1-24-4960, Systemwide, Planning Studies Upon Request

This project has a 22% D/M/WBE participation goal and 3% VOSB participation goal.

Planning studies and engineering services are required for various improvements throughout the system including
interstate access improvements along the Reagan Memorial Tollway (I-88) from U.S. Route 30/Rock Falls Road (Mile
Post 44.2) to lllinois Route 56 (Mile Post 113.3). Task orders under the blanket agreement will be negotiated and
authorized by the Tollway on an as-needed basis. Typical tasks will include engineering studies and other engineering
services as required and may include, but not be limited to:

Feasibility Studies, Master Plan Studies and/or Concept Reports for existing interchanges and for potential new
interchanges. The work may involve preparing studies related to geometrics, drainage, construction staging,
interchange alternatives analyses, and all other appurtenant and miscellaneous items.

Toll Plaza Studies for potential modification or redevelopment of existing toll plazas or for construction of new toll
plazas if necessary to efficiently toll all existing and future vehicle trips.

Environmental studies and resource analysis of wetlands, biological resources, public lands, stormwater
management, ground and surface water, cultural and social resources, noise, air, hazardous/special waste, land
use, zoning, etc.

Topographical survey.

Evaluation of public utility, fiber, electrical systems for ramp and intersection lighting

On call and as-needed work related to the Tollway system.

The upper limit of compensation will be set at $3,000,000.00 to be authorized for use as individual projects are
needed.

The Prime Consultant must be prequalified by IDOT in the following categories:

Location/Design Studies (New Construction/Major Reconstruction)
Highways (Freeways)

Structures (Highway: Typical)

Environmental Reports (Environmental Assessment)

Special Studies (Location Drainage)

Special Services (Surveying)

Special Studies (Traffic Studies)

Special Studies (Feasibility)

Special Plans (Lighting: Typical)

The Tollway will allow a Prime Consultant to meet the prequalification category requirements for Structures
(Highway: Typical), Environmental Reports (Environmental Assessment), Special Studies (Location Drainage),
Special Services (Surveying), Special Studies (Traffic Studies), Special Studies (Feasibility), and Special Plans
(Lighting: Typical) through a subconsultant(s).

Key personnel listed on Exhibit A for this project must include:

e Project Manager (must be an lllinois Licensed Professional Engineer)

e Project Engineer, who is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer)

e Roadway designer, who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer)

e Drainage designer, who will be responsible for drainage design related issues (must be an lllinois Licensed

Professional Engineer)

Traffic analyst, who will be responsible for traffic analysis

External coordinator, who will be responsible for leading external coordination

Environmental analyst, who will be responsible for environmental analysis

QC/QA reviewer of all milestone submittals, who must be an lllinois Licensed Professional Engineer for

roadway elements, or an lllinois Licensed Structural Engineer for structural elements.

Schedule: This project is scheduled to start in 2024. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

PSB 24-2
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The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in these
procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines for the
Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The Consultant
who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois Tollway.
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Item 3: RR-24-4957, Jane Addams Memorial Tollway (I-90), Pavement and Structural Preservation,
Kishwaukee River (MP 18.3) to Randall Road (MP 52.2), Construction Management Services

This project has a 33% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Ill engineering services are required for the construction inspection and supervision for proposed roadway
and bridge preservation and rehabilitation on the Jane Addams Memorial Tollway (I-90) between Kishwaukee River
(MP 18.3) and Randall Road (MP 52.2) in Winnebago, Boone, McHenry, and Kane Counties, lllinois.

The work generally encompasses roadway and bridge repair and rehabilitation from Mile Post 18.3 to Mile Post 52.2,
and shall include but not be limited to the following:

¢ Rehabilitation of existing mainline and ramp pavements
e Preservation of existing bridges
o All other appurtenant and miscellaneous items

Coordination as well as proactive and continuous communication with all project stakeholders will be required.

The Consultant will perform on-site inspection, review layout of contract work, provide geotechnical inspection and
testing, prepare records, maintain documentation, submit pay estimates and any other duties requiring the services
of an engineer to complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review pre-final contract documents submitted to the Tollway. The Consultant must
complete and submit final measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of punchlist work for the project.

Construction Estimate: Category A

Firms must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Structures (Highway: Typical)

The Tollway will allow a Prime Consultant to meet the prequalification category requirement for Structures (Highway:
Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

Project Manager (must be an lllinois Licensed Professional Engineer).

Resident Engineer

Materials Coordinator

Document Technician (The person actively performing the documentation on the project must possess a
current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
e Materials QA Technician

For definitions and requirements please see the lllinois Tollway Construction Manager’'s manual found on the lllinois
Tollway website at:
https://www.illinoistollway.com/documents/20184/238197/C1+Construction+Managers+Manual+Mar2023.pdf/c1d20
972-3408-4de3-8e95-236213698501?version=4.7&t=1677806326768&download=true

Schedule: This project is scheduled to start in 2025. The substantial completion date for this project will be
approximately 18 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format per Tollway manuals and standards. This project will be managed through the Tollway’s web-based
project management system. The Consultant will be required to participate in these procedures and will receive
training on the system. The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program
(CQP). The CQP is due fourteen (14) days after Notice to Proceed. The Consultant who is selected for this project
will be notified and scheduled to attend a scope briefing with the lllinois Tollway.
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1.5.4

Item 4: 1-24-4958, Tri-State Tollway (1-294) Plaza Improvements, Construction Management Services
This project has a 33% D/M/WBE participation goal and 3% VOSB participation goal.

Phase lll engineering services are required for the construction inspection and supervision for plaza improvements
on the Tri-State Tollway (1-294) from 159t Street (MP 6.3) to Golf Road (MP 45.2) in Will, DuPage and Cook Counties,
lllinois.

The improvements include removal of existing toll plaza infrastructure, including barriers and overhead canopies, and
replacement with a barrier free toll plaza with all electronic toll collection equipment to improve traffic and tolling
operations.

The Consultant will perform on-site inspection, review layout of contract work, provide geotechnical inspection and
testing, prepare records, maintain documentation, submit pay estimates and any other duties requiring the services
of an engineer to complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review pre-final contract documents submitted to the Tollway. The Consultant must
complete and submit final measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of punchlist work for the project.

The following plazas on 1-294 are included in this project:
e Plaza No. 40 at 159t Street

Plaza No. 38 at 95t Street

Plaza No. 34 at 75" Street

Plaza No. 28 at Golf Road

Construction Estimate: Category B

Firms must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)
Special Services (Electrical Engineering)

The Tollway will allow a Prime Consultant to meet the prequalification category requirement for Special Services
(Electrical Engineering) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

Project Manager (must be an lllinois Licensed Professional Engineer)

Resident Engineer

Materials Coordinator

Document Technician (The person actively performing the documentation on the project must possess a
current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
e Materials QA Technician

For definitions and requirements please see the lllinois Tollway Construction Manager’'s manual found on the lllinois
Tollway website at:
https://www.illinoistollway.com/documents/20184/238197/C1+Construction+Managers+Manual+Mar2023.pdf/c1d20
972-3408-4de3-8e95-236213698501?version=4.7 &t=1677806326768&download=true

Schedule: This project is scheduled to start in 2025. The substantial completion date for this project will be
approximately 24 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual per Tollway manuals and standards.
All CADD file documents shall be required to contain all record drawing modifications. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in these
procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines for the
Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The Consultant
who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois Tollway.
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1.5.5

Item 5: 1-24-4959, Reagan Memorial Tollway (I-88) Plaza Improvements, Construction Management Services
This project has a 33% D/M/WBE participation goal and 3% VOSB participation goal.

Phase lll engineering services are required for the construction inspection and supervision for plaza improvements
on the Reagan Memorial Tollway (I-88) from Orchard Road (MP 114.4) to Highland Road (MP 133.7) in Kane and
DuPage Counties, lllinois.

The improvements include removal of existing toll plaza infrastructure, including barriers and overhead canopies, and
replacement with a barrier free toll plaza with all electronic toll collection equipment to improve traffic and tolling
operations.

The Consultant will perform on-site inspection, review layout of contract work, provide geotechnical inspection and
testing, prepare records, maintain documentation, submit pay estimates and any other duties requiring the services
of an engineer to complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review pre-final contract documents submitted to the Tollway. The Consultant must
complete and submit final measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of punchlist work for the project.

The following plazas on I-88 are included in this project:
e Plaza No. 64 at Orchard Road

Plaza No. 63 at U.S. Route 31

Plaza No. 59 at Farnsworth Avenue

Plaza No. 58 at Winfield Road

Plaza No. 57 at Naperville Road

Plaza No. 56 at Highland Road

Construction Estimate: Category B

Firms must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)
Special Services (Electrical Engineering)

The Tollway will allow a Prime Consultant to meet the prequalification category requirement for Special Services
(Electrical Engineering) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

Project Manager (must be an lllinois Licensed Professional Engineer)

Resident Engineer

Materials Coordinator

Document Technician (The person actively performing the documentation on the project must possess a
current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
e Materials QA Technician

For definitions and requirements please see the lllinois Tollway Construction Manager’s manual found on the lllinois
Tollway website at:
https://www.illinoistollway.com/documents/20184/238197/C1+Construction+Managers+Manual+Mar2023.pdf/c1d20
972-3408-4de3-8e95-236a213698501?version=4.7&t=1677806326768&download=true

Schedule: This project is scheduled to start in 2025. The substantial completion date for this project will be
approximately 24 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual per Tollway manuals and standards.
All CADD file documents shall be required to contain all record drawing modifications. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in these
procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines for the
Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The Consultant
who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois Tollway.
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1.5.6

Item 6: RR-24-9296, Systemwide, Construction Management Services Upon Request
This project has a 33% D/M/WBE participation goal and 3% VOSB participation goal.

Phase lll engineering services are required for the construction inspection and supervision at selected locations on
the Tollway system. Task orders under the blanket agreement will be negotiated and authorized by the Tollway on
an as-needed basis. Typical tasks will include projects that are required for the Tollway system, and may include,
but not be limited to the following projects:

1. Pavement marking installation

2. Signing improvements

3. Roadway Job Order Contracting

4. Facility Improvements

5. On call and as-needed work related to the Tollway System.

The upper limit of compensation will be set at $3,000,000.00 to be authorized for use as individual projects are
needed.

The Consultant will perform on-site inspection, review layout of contract including design changes, provide
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates, and change
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in
accordance with Tollway specifications. The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability. The Consultant must complete and submit final
measurements, calculations, and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

The Prime Consultant must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)

Key personnel listed on Exhibit A for this project must include:

Project Manager (must be an lllinois Licensed Professional Engineer)

Resident Engineer

Materials Coordinator

The Document Technician (The person actively performing the documentation on the project must possess
a current IDOT Construction Document certificate. Include the Documentation Certificate Number for IDOT.)
e Materials QA Technician

For definitions and requirements please see the lllinois Tollway Construction Managers manual found on the lllinois
Tollway website at:
https://www.illinoistollway.com/documents/20184/238197/C1+Construction+Managers+Manual+Mar2023.pdf/c1d20
972-3408-4de3-8€95-236a13698501?version=4.7&t=1677806326768&download=true

Schedule: This project is scheduled to start in 2024. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines for
the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The Consultant
who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois Tollway.
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PART Il: CONTRACT CLAUSES AND REQUIREMENTS

21

CONSULTANT /SUBCONSULTANT CONFLICTS OF INTEREST WITHIN
TOLLWAY PROJECTS

Professional engineering services performed under contracts with the lllinois Tollway shall be
performed in accordance with the highest standards of professional behavior and highest principles
of ethical conduct. Such services must be provided with honesty, impartiality, fairness and equity and
must be dedicated to the protection of public health, safety and welfare.

Prime Consultants submitting a Statement of Interest (SOI) shall disclose any known or potential
conflicts of interest the Prime Consultants may have.

The selected Prime Consultant shall be required to submit a Consultant Quality Program (CQP) to
the lllinois Tollway, which shall be subject to approval by the lllinois Tollway. As part of the CQP,
Prime Consultants shall identify any known or potential conflicts of interest, including any known or
potential conflicts of interest identified by any of their Subconsultants. The CQP also shall outline the
plan for monitoring known conflicts and identifying potential conflicts through the duration of the
contract, as well as describe, in detail, procedures relative to ethical screens and other procedures
for mitigating conflicts. If additional conflicts of interest or potential conflicts of interest are identified
during the administration of the contract, the Prime Consultant will be required to submit an updated
CQP.

Periodically, the lllinois Tollway solicits Professional Services for foundational contracts, which
include the Program Management Office (PMO), Consulting Engineer (CE), and Traffic Engineer (TE)
contracts. The overarching engineering services provided pursuant to foundational contracts involve
all or the majority of all other lllinois Tollway Professional Services contracts, and the foregoing
provisions of this Section 2.1 are fully applicable to the PMO, CE and TE contracts.

Foundational contracts prohibit the PMO, CE and TE from performing new services for the lllinois
Tollway during the pendency of the respective PMO, CE, or TE contract (including extensions). “New
services” as used herein includes, but is not limited to, work or services awarded to a person or entity
not affiliated with the PMO, CE, or TE that, subsequent to the award of the PMO, CE, or TE contract,
is acquired, becomes controlled by or otherwise becomes affiliated with the PMO, CE, or TE. The
PMO, CE, and TE are required to notify the lllinois Tollway, in advance, of any such acquisition,
assumption of control or affiliation.

Notwithstanding the provisions of the CQP or any other provisions of this Section 2.1, the lllinois
Tollway reserves the right to assess and require appropriate corrective action, as determined by the
lllinois Tollway, relative to any conflict or potential conflict issues involving a professional firm,
professional individual, PMO, CE, or TE. Relative to conflicts and potential conflicts, Prime
Consultants must be responsive to the lllinois Tollway so that appropriate steps can be taken to
mitigate any such circumstances.

Consistent with the foregoing, professional firms should conduct their operations using common
sense and professional judgment. Professional firms should not place their firms in inappropriate
situations or create any unfair advantage for their firms.

This notice is not intended to address any potential conflicts of interest ruled upon by the Chief
Procurement Officer and/or the Procurement Policy Board under the lllinois Procurement Code (30
ILCS 500/1, et seq.). Violations of this Section may result in termination of contracts for cause or the
lllinois Tollway declining to award work, projects or contracts.
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2.2 INSPECTOR GENERAL

The Vendor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS 10/8.5) the
Inspector General of the lllinois State Toll Highway Authority (“OlIG”) has the authority to conduct
investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to
conduct reviews. The Vendor agrees that it will fully cooperate in any OIG investigation or review and shall
not bill the Illinois Tollway for such time. Cooperation includes, but is not limited to, providing access to all
information and documentation related to the goods/services described in any Agreement entered into in
connection with this PSB, and disclosing and making available all personnel involved or connected with these
goods/services or having knowledge of these goods/services. All Prime Consultants must inform
Subconsultants of this provision and their duty to similarly comply and cooperate with any OIG investigation
or review.

2.3 FINANCIAL INFORMATION
2.31 DIRECT LABOR MULTIPLIER

The Direct Labor Multiplier to be used on projects advertised in the PSB is as follows:

Phase | and Il (Studies, Design, and Survey) 2.8
Phase Il (Construction Management) 2.8
Project Staff at Illinois Tollway Facilities 25

e The 2.5 multiplier applies to contracts with personnel permanently assigned to an lllinois Tollway
facility, such as the Central Administration Building (CA). The 2.5 multiplier does not pertain to
personnel assigned to construction field offices for Phase Il (Construction Management).

The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping and LiDAR, will be
based upon the firm’s current overhead determined during initial contract negotiations between Tollway and
Consultant.

23.2 OTHER CONTRACTING METHODS

The lllinois Tollway, in its sole discretion, may consider, when it is in the best interest of the lllinois Tollway,
other payment methodologies in lieu of the Direct Labor Multiplier. Other considerations include “flat rate” or
“lump sum” methodology that would be further defined at the time of negotiations between Tollway and
Consultant. Other payment methodologies could negate or alter section 2.3.1 Direct Labor Multiplier.

2.3.3 ESTIMATED CONSTRUCTION COST OF PROJECTS

The estimated construction cost of each project is presented in the following categories or may be
specific to a project detail. This is to assist the Vendor in determining the relative size of the project. The
construction cost category will be included in each Item. The categories are:

CATEGORY ESTIMATED CONSTRUCTION COSTS
$0M - $ 25M

$ 25M - $ 50M

$ 50M - $ 75M

$75M - $ 100M

$ 100M - $150M
$150M-$200M
>$200M

®OMmmgoo|w| >
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234 ALLOWABLE DIRECT COSTS

The Allowable Direct Cost and Allowable Direct Cost —Construction Inspection lists are available on the lllinois
Tollway’s website at:
https://www.illinoistollway.com/doing-business/construction-engineering/forms

The lllinois Tollway will allow the Vendor to negotiate their Direct costs and bill as a lump sum on the
contract.

2.4 ILLINOIS TOLLWAY’S CONTRACT PAYMENT POLICY

The lllinois Tollway will not issue payments under contracts for costs incurred during the preceding calendar
year if any invoice for that work is received after February 28th of the subsequent fiscal year. This policy
enables the lllinois Tollway to close its financial books both on time and accurately. To meet the requirements
of Generally Accepted Accounting Principles and those of the lllinois Auditor General and external auditors,
the lllinois Tollway must account for all of its expenditures for a given calendar year before the end of the
subsequent February. This policy includes payment of any “re-bill” issues that may arise. The lllinois
Tollway is unable to make any payments for work in a given calendar year if it has not been properly
invoiced to the lllinois Tollway by February 28th of the following year.

2.5 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION

The lllinois Tollway hereby notifies all respondents that it will affirmatively ensure that in any contract
entered into pursuant to this solicitation, disadvantaged, minority, women-owned business and Small
Business Administration (SBA) 8(a) enterprises are encouraged to submit a SOl response to this invitation
and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal of the work to be
performed under the contract as a Subconsultant.

Any agreement between a Prime Consultant and a DBE or other Subconsultant in which the Prime
Consultant requires that the Subconsultant not provide professional services proposals to other
vendors is prohibited.

To qualify as an eligible DBE, the firm must be currently certified by one of the following agencies currently
participating in either (A) the lllinois Unified Certification Program (IL UCP); (B) the City of Chicago, lllinois;
or (C) the County of Cook, lllinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to their
M/WBE programs; or (D) it must be currently participating in the Small Business Administration SBA 8(a)
Program. A DBE is considered to have current certification if the firm is listed in the directory database of the
pertinent certifying agency:

IL UCP - lllinois Department of Transportation (IDOT)
IL UCP - Chicago Transit Authority (CTA)

IL UCP - PACE

IL UCP - METRA

IL UCP - City of Chicago

City of Chicago — M/WBE

Cook County, lllinois — M/WBE

Small Business Administration SBA 8(a)

Each DBE firm utilized must be listed in a certifying agency’s database at the time of the expiration of
the extended documentation period, if utilized, as described below to be considered acceptable.
Please provide proof of certification (example: letter) with your SOITEAM submittal (Certifications are
to be included as attachments to Exhibit F — VOSB Letter of Intent and Exhibit H DBE Letter of Intent).
Certification letters must be current, and DBE and VOSB vendor’s scope(s) of work stated in the SOI
and Letter of Intent (LOI) must match the area(s) of specialty specified in the DBE’s or VOSB’s
certification letter. Failure to provide the required DBE/VOSB participation/utilization information in
the SOITEAM may result in the SOl being deemed non-responsive.
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You can view/print and download the most current listing of DBE firms at:

IDOT’s web site: https://webapps1.dot.illinois.gov/UCP/ExternalSearch

City of Chicago’s web site: https://chicago.mwdbe.com/

County of Cook, lllinois’ web site: https://cookcounty.diversitycompliance.com/
Small Business Administration’s SBA 8(a) web site: https://dsbs.sba.gov/

If a Vendor cannot obtain sufficient DBE commitments to meet the contract goal, the Vendor must document
its good faith efforts to meet the goal, including any DBE participation secured, and request a partial or full
waiver of the contract goal. Demonstrating good faith efforts means that the Vendor must show that all
necessary and reasonable steps were taken to achieve the contract goal, meaning those steps that could be
reasonably expected to obtain sufficient DBE participation. Mere pro forma efforts are not good faith efforts,
and the documentation must be supported by backup evidencing contact attempts and results made by the
Vendor to DBE firms. Vendors should not submit pricing information received from DBE firms with the good
faith efforts documentation.

Examples of good faith efforts and the contact log are available in the List of Documents, Exhibit F, Section
7.10 of the State of lllinois Veteran Small Business Participation and Utilization Plan and in Exhibit H, Section
6.5 of the Tollway DBE Participation, Utilization Plan and Letter of Intent for Professional Services.

For “Upon Request” projects: the lllinois Tollway may consider a goal adjustment or waiver request if and
when a task order is issued for an upon request project which provides a detailed scope of work and the
awarded Vendor requests an adjustment when it submits a proposal to complete the task order.

Extended Documentation Period for Vendors with a Technical Issue as determined by the lllinois
Tollway related to the DBE and VOSB Commitment Made on a SOI:

All required DBE/VOSB documentation must be completed to the fullest extent possible and
submitted with the SOI, including the signed DBE/VOSB Letters of Intent (LOI) and SOITEAM. The
SOITEAM data will take precedence.

NOTE: the percentage inserted in the SOITEAM will take precedence over any other percentage
inserted in the LOI data in the event of a discrepancy.

Each Consultant submitting a SOl who has a DBE/VOSB commitment with a technical issue as determined
by the lllinois Tollway related to DBE/VOSB participation that is identified during initial review of a SOI by the
lllinois Tollway shall be allowed, upon an email notification from the lllinois Tollway, an extended
documentation period which will extend until 5:00 pm CT on the second business day after the day the
notification is sent (e.g. if a Consultant is notified on Monday, extended documentation period concludes on
Wednesday at 5:00 pm).

The extended documentation period allows a Consultant solely to correct their initial SOITEAM data to add
or adjust DBE/VOSB participation to:

e Meet or exceed the initial DBE/VOSB commitment stated in the SOI, if that initial commitment was
above the advertised DBE/VOSB goal, or

e Meet or exceed the goal, if the initial DBE/VOSB commitment stated in the SOI was below the
advertised DBE/VOSB goal.

The Consultant shall submit updated SOITEAM data and LOI if additional or adjusted DBE/VOSB participation
is secured by the end of the extended documentation period.

Under no circumstances is a Consultant allowed to remove, replace or reduce the DBE/VOSB participation
of a certified DBE/VOSB firm listed in the initial LOl and SOITEAM data without prior written consent of lllinois
Tollway. Increases to DBEs/VOSBs listed in the initial LOI and SOITEAM data are allowed. Under no
circumstances is the Consultant allowed to change any documentation unrelated to the correction of the
technical issue identified. Any adjustment made to the DBE/VOSB portion of the LOI and SOITEAM data
during the extended documentation period must include a brief statement describing the revision(s) with
resubmittal of the LOI and SOITEAM data. Any other changes to the original SOI will not be accepted.
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lllinois Tollway Disclaimer Statement: Disadvantaged Business Enterprises (DBE) Directory, City of
Chicago or Cook County, lllinois Minority and Women-Owned Business (M/WBE) Directories, or Small
Business Administration SBA 8(a) Directory

Firms listed in either the lllinois Unified Certification Program (IL UCP) Disadvantaged Business Enterprises
Directory or the City of Chicago Minority and Women-Owned Business Directory have been certified as a
Disadvantaged Business Enterprise (DBE) by one of the IL UCP participating agencies (lllinois Department
of Transportation, City of Chicago, Chicago Transit Authority, Metra and Pace) or by the City of Chicago.
Firms listed in the County of Cook, Illinois M/WBE Directory have been certified as Minority or Women Owned
Business Enterprises by the County of Cook, lllinois. Firms listed in the Small Business Administration SBA
8(a) Directory have been certified as SBA 8(a) business enterprises by the Small Business Administration.

The criteria, standards and procedures by which certification decisions are made can be obtained from any
of the certifying agencies. These directories are to be used as an “informational source only” and the following
must be considered:

o Certification does not mean that a firm is in any way prequalified to provide the products and/or
services the firm claims it can provide. “Certification” means that the certifying agency has
determined, on the basis of information provided and the representations therein, that a business is
a bona fide DBE. The certifying agency does not, as a result of any listing, make any representation
concerning the ability of any listed firm to perform work in the specialty listed;

o The lllinois Tollway does not, through its use of, and referral to, certification lists, make any
representation concerning the ability of any listed firm to perform work in the specialty listed.

) The lllinois Tollway, in awarding a contract, has discretion in determining whether a DBE firm’s listed
work categories are eligible to be counted toward the fulfillment of DBE contract goals; and

o It is the responsibility of all vendors to:

a) Conduct their own investigation to determine the capability and capacity of the
DBE firm(s) to satisfactorily perform the proposed work; and
b) Ensure the DBE firm(s) is currently certified. A DBE is considered to have current certification
if the firm is listed in the directory database of the pertinent certifying agency.

These directories list the most current certified firms. If there are any questions concerning these directories,
please contact the certifying agency.

For more details about DBE utilization/participation, good faith efforts and related documentation
requirements, refer to Exhibit H.

2.6 PARTNERING FOR GROWTH PROGRAM GUIDELINES (formerly Partnership-
Mentor/Protégé Program Guidelines)

The Partnering for Growth Program and Documents have been updated to include the Reverse DBE_VOSB
P4G Exhibit E and the standard DBE_VOSB P4G Exhibit E. Both are available on the lllinois Tollway’s
Website at:

https://www.illinoistollway.com/doing-business/diversity-development/programs/partnering-for-growth

The Partnering for Growth Program applies to both Disadvantaged Business Enterprises (DBE) and Veteran-
Owned Small Businesses (VOSBSs) firms. Separate Exhibit E’s — Partnering for Growth Program and Reverse
Partnering for Growth forms are available for use for either a DBE or VOSB. Vendors may have multiple
Partnering for Growth agreements in either the DBE and/or VOSB category(ies) and may have partnerships
with both.

2.7 STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND
UTILIZATION PLAN

This solicitation includes specific Veteran Small Business participation goal(s) as specified in each Item detail
based on the availability of CEl-certified veteran-owned (VOSB) vendors to perform or provide the anticipated
services required by this solicitation. The Veteran Small Business participation goal is applicable as specified
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in each ltem detail. In addition to the other award criteria established for this solicitation, the lllinois Tollway
will award contracts under this PSB to a Vendor that meets the goal or makes good faith efforts to meet the
goal. Vendor must submit a Utilization Plan and Letter of Intent with its SOI. Refer to PART llI, List of
Documents, Exhibits, and Other Attachments, for submittal instructions. As stated in Exhibit F, to qualify as
an eligible VOSB the firm must be currently certified, at the time of the Professional Services Bulletin due
date, by the State of lllinois Commission on Equity and Inclusion. Registration is available at:
https://ceibep.diversitysoftware.com

2.8 TEAMING AGREEMENT

The action of joining forces with another vendor to submit on a Professional Services Bulletin (PSB) is called
Teaming. All former policies and procedures referring to Joint Venture still apply, with Teaming as the name
of the effort.

Team SOls shall comply with the same requirements set forth for individual SOls, including. but not limited
to, the submittal (under the Team’s SOI code name) of the SOI, SOITEAM data, Exhibits, and Disclosures.
A Team SOl represents a unique submittal and shall not be combined with an individual SOI from the Team
Lead or submittals from other, unique teams.

Team members and a Team Leader must clearly be identified with the SOI submittal, and Team Lead shall
be considered the Prime Consultant upon selection. A Team Lead can only select one D/M/WBE category
but may provide evidence of multiple certifications by attaching any supporting documentation in the
attachments tab before submitting. The selection criteria for the Team will include the Team members’
prequalification categories, and the sum of the individual firm’s work capacity and evaluation history.

The Illinois Tollway requires the Team to self-perform no less than 40% of the work, meaning the Team
cannot subcontract more than 60% of the project work. The scope of work to be performed by each Team
member and its Subconsultants must be clearly defined and leave no room for interpretation in the SOI.
Each Team member must make a substantial contribution to the performance of the work being completed
by the Team. Factors that may be considered by the lllinois Tollway, in its sole discretion, in
determining what constitutes a substantial contribution include, but are not limited to, the number of
participants in the Team, the professional qualifications of each member, and the nature of the work being

performed.

The lllinois Tollway DOES NOT have a form for Teaming Agreements. However, the firms submitting as a
Team are required to obtain and submit their Teaming Agreement. A Teaming Agreement, signed by all
members, MUST be submitted within ten (10) business days after contract negotiations and prior to Board
award. The Teaming Agreement will clearly identify the Team members, their percentage interest / share, as
well as respective rights and responsibilities. The Teaming Agreement shall further designate a Team
Lead who will assume responsibility for invoicing. The Team may have no more than three participants.

Each Team member shall procure and maintain separate insurance policies that meet the lllinois Tollway’s
insurance requirements. The Tollway’s standard insurance requirements are set forth in the Vendor
Agreement  boilerplates (See lllinois Tollway website:  https://www.illinoistollway.com/doing-
business/construction-engineering/forms under Doing Business> Construction and Engineering: Vendor
Resources under Vendor Forms). Each Team member will procure and maintain policies that meet the
Prime Consultant’s required level of coverage and shall indemnify the Team and the Tollway against claims
arising from their performance under the Team, as well as agreeing to remain joint and severally liable upon
termination of the Project and/or the Team. In the event of the termination of the Team, the insurance and
indemnification rights of the Team must be assignable to the lllinois Tollway as a matter of law. Proof of
compliance with these requirements must be submitted to the lllinois Tollway prior to issuance of the lllinois
Tollway’s Notice to Proceed.

Team SOI submittal requirement overview:
e Designate a single point of contact who shall serve as the Team’s primary contact with the lllinois

Tollway.
¢ Indicate the Team member responsible for each prequalification category.

PSB 24-2 Page | 11



e The Team Lead shall submit outstanding work obligations, and Vendor Disclosures (formerly Forms
A) or IPG Active Registration Vendor Disclosures (formerly Forms B) (as applicable) for each of the
Team members.

e |dentify the Team member responsible for invoicing.

e For Exhibit A, plus other required documents specified in the PSB, combine the information for all
participating Team members.

e Submit the Teaming Agreement within ten (10) days after contract negotiation and prior to
Board award.

A firm planning to submit a SOl as a Team is required to contact the lllinois Tollway fora Team SOI Firm
Name Code. Contact CS staff via e-mail at csstaff@getipass.com. The Team SOI Firm Name Code as
provided by the lllinois Tollway is required to identify and process the submittal as a Team proposal.

Only the Team Lead is required to fill out the SOITEAM data on behalf of the Team. It is imperative that the
other Team members do NOT submit SOITEAM data if they are not the Team Lead. The Team Lead must
clearly identify the Team members and Subconsultants doing work for or in conjunction with the Team
within the Team SOITEAM data submittal.

Example of a Team (TM) submittal: Companies forming Team are:
e Company A
e CompanyB
e CompanyC
e Team Firm Name Code as provided by the lllinois Tollway is: ABC_TM

Team members naming parameters are:
e ABC_TM (Company A) “Managing Partner”
ABC_TM (Company B)
ABC_TM (Company C)
Subconsultants to the Team Lead: J. Smith Consulting (Company B)
F.J. Engineering (Company C)
Subconsultants to the Team members: G. Engineering (Company A)
Materials Inc. (Company A)
Surveying Services (Company B) Jersey Consulting (Company B) KL Services (Company C)
LMN Engineering (Company C)

29 MANUALS, PROCESSES AND GUIDELINES

Manuals are available on the Tollway website to provide guidance on contract requirements, procedures and
responsibilities.

https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-
quidelines#Construction%20and%20Materials

210 PHASE II: DESIGN ENGINEERING SERVICES
The scope of work will generally include certain Phase Il engineering services to be provided during
construction. Such services may include, but not be limited to, shop drawing review, value engineering

proposal review, attending construction phase meetings and responding to requests for information related
to design. The scope of such services will be determined after the Consultant is selected as appropriate.

211 PHASE lll: CONSTRUCTION ENGINEERING SERVICES

The following applies to all Phase Ill Engineering service items.

After the Consultant has been selected, the Construction Manager (CM) shall provide the following to the
lllinois Tollway:
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The Consultant selected for the Construction Management (CM) Services shall submit for the lllinois
Tollway’s review and approval, a management plan for the specific Project(s) for which the Consultant is
selected. This management plan shall include an outline of the full-time or part-time plant, on-site inspection
services, sampling and laboratory testing the Consultant is providing for Quality Assurance. The selected
CM’s Consultant’s Quality Program (CQP) shall include the identification and pre-qualifications of the Field
Inspectors and Laboratory Technicians to be assigned to this project as employees of the Consultant or a
qualified Subconsultant. The CQP shall include periodic verification by an independent qualified
Subconsultant that the Quality Assurance operations are proceeding as specified using the proper methods
of sampling and testing.

The name of any accredited material laboratory(ies) to be utilized for the quality assurance work must be
provided with the CQP. The laboratory must be accredited under the AASHTO Accreditation Program (AAP)
for all required test procedures specified in IDOT Bureau of Materials Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design."

212 CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS

Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the appropriate
IDOT Quality Management Training Program classes. Personnel performing soils inspection and field tests
shall have completed IDOT class S-33, Soils Field Testing and Inspection.

The Field Inspectors assigned to any project under this PSB for on-site Quality Assurance for earthwork
quality control and for monitoring the on-site asphalt construction work must be prequalified by having
passed the IDOT Nuclear Density training course. The Field Inspectors assigned to the on-site quality control
of concrete placement shall be prequalified by having passed the IDOT/ACI Portland Cement Concrete Level
| training course. Personnel performing soils field tests shall have completed IDOT class S-33, Soils Field
Testing and Inspection.

The Vendor’'s Quality Assurance responsibilities at the material production plants shall be performed by a
Field Inspector having passed IDOT Level | and Level Il (HMA and PCC) training courses to perform the
specified inspection of approved materials at the concrete and asphalt plants.

2.13 QUALITY ASSURANCE PREQUALIFICATION CATEGORY

The prequalification requirements for Quality Assurance Testing are required and will follow the guidelines
set by IDOT in the Prequalification information “Description and Minimum Requirements for Prequalification”
SPECIAL SERVICES - Quality Assurance Testing.

The information about the Quality Assurance Testing prequalification can be located on IDOT’s website at:
DESCRIPTION AND MINIMUM REQUIREMENTS FOR PREQUALIFICATION

2.14 CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE
REQUIREMENTS

The Quality Control/Quality Assurance personnel on Exhibit A shall not be the same personnel preparing
the design documents. If the Prime Consultant does not have personnel to cover the QC/QA requirements,
then a Subconsultant prequalified in the category may be used.

The following highlighted sections have been added to the Guidelines in the Professional Services
Bulletin and the solicitations.

Complete Exhibit A as follows:
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. List the required key personnel to match required prequalification categories and any additional
personnel requirements designated in the project solicitation. Include firm name if work is to be
completed by a Subconsultant; and

. QC/QA personnel must be different individuals than those preparing the design documents.
215 CONSULTANT CONTRACT FORMS

Standard forms exhibits and associated instructions to be used by Construction Management (CM) and
Design Services Engineering (DSE) Consultants in preparing proposals and agreements with the lllinois
Tollway are located on the lllinois Tollway website. Contracts will be awarded based on the standard
Agreement templates. Selected Consultants should be prepared to execute the appropriate Agreement
template. Any exceptions shall be noted in the Consultant’s SOI.
https://www.illinoistollway.com/doing-business/construction-engineering/forms

216 SELF-PERFORMANCE

The lllinois Tollway requires the Prime Consultant (non-team) to self-perform no less than 40% of
the work.
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PART lll: REPRESENTATIONS AND INSTRUCTIONS

3.1 SELECTION CRITERIA

Members of the Vendor Selection Committee will not be available to discuss specifics of projects listed in this
PSB between the date of the submittal and the Selection Committee meeting. Please do not send letters or
e-mails expressing interest in specific projects to members of the Vendor Selection Committee.

Selection of professional Vendors by the lllinois Tollway is based on the firm’s professional qualifications,
related experience, expertise, and availability of key personnel to be assigned to the project, satisfaction of
diversity goals and contract compliance and what is best for the lllinois Tollway. SOls will be evaluated based
on the following criteria:

e Specialized experience when required, technical competence of the personnel, and
experience of the firms and/or Subconsultants proposed;

e Performance history and expertise of the firm and any proposed Subconsultants with the work
described in the Item;

e Particular attention will be given to appropriate cost saving measures and innovative ideas

that will benefit the lllinois Tollway;

Ability to complete the work in the time required and the firm’s existing workload;

Commitment and availability of Key Personnel during the term of the contract;

Proposed method of accomplishing the project’s objectives;

Demonstrated understanding of an inclusive and substantive DBE/VOSB utilization plan; and

Contract Compliance will evaluate submitted forms and documents, including but not limited

to the SOI, LOI, and DBE/VOSB certification(s) for completeness, accuracy and verification

that all requirements of the PSB have been met.

Consideration will also be given to the quality and scope of utilization plan which demonstrates an
understanding of an inclusive and substantive DBE and VOSB U-Plan (Reference Section 2.5 and 2.7 for
definition of “DBE” and “VOSB”), VOSB and Partnering for Growth (formerly Mentor Protégé proposals).

Consideration will also be given to the completeness and content of the compliance documentation submitted
(SOl and LOI), whether the submitted documents show that at least the advertised diversity goal(s) has/have
been met, and if the certification letters submitted are current and the area(s) of specialty as certified match
with the scopes of work of the respective DBE/VOSB participants.

PSB 24-2 Page | 15



3.2 SCHEDULE FOR VENDOR SELECTION

The lllinois Tollway anticipates selecting Vendors based on the estimated schedule below:
Representatives from the lllinois Tollway will contact selected firms to schedule introductory meetings.

TASK DATE DUE
Publish June 5, 2024
Pre-proposal meeting 1:30:00 p.m. Central Time June 24, 2024
Last Day for Questions no later than 4:30:00 pm Central Time June 27, 2024

Complete SOls are due no later than 4:30:00 pm Central Time on this date,

including all required Attachments/Exhibits as specified in this PSB. July 12, 2024

Selection Committee Meeting: August 2024

Estimated Board Approval October 2024
December 2024

Estimated Notice to Proceed

3.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOIl)

The firm acting as the Prime Consultant must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the project, except where
noted in a specific project advertisement. Any Prime Consultant or Subconsultant must be prequalified by
IDOT in_the category of work they are performing or as stated in the item description, unless the
Subconsultant is being mentored in the Partnering for Growth Program. SEE NOTICE BELOW.

3.3.1 REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST

3.3.2.1 THE FOLLOWING EXHIBITS AND DATA SHALL BE SUBMITTED IN ACCORDANCE WITH THE
PSB SUBMITTAL INSTRUCTIONS AND SHALL BE DOWNLOADED FROM THE ILLINOIS
TOLLWAY WEBSITE. ALL EXHIBITS SUBMITTED FOR THIS PSB MUST BE CURRENT.
EXHIBITS FROM PREVIOUS PSBs WILL NOT BE ACCEPTED.

e Exhibit A: Proposed Staff
e Required - Submit as a separate pdf document.
e Mustinclude resumes
e Exhibit C: Instructions for Completing Exhibit C and Current Obligations form
e Required - Submit as a separate pdf document.
e Exhibit D: Availability of Key Project Personnel
e Required - Submit as a separate pdf document.
o Exhibit E-DBE/VOSB: Partnering for Growth Program
e If proposing a mentor-protégé arrangement with a DBE or VOSB firm, this Exhibit is required.
e Submit as a separate pdf document.
o Exhibit E- Reverse DBE/VOSB: Partnering for Growth Program
e If proposing a mentor-protégé arrangement with a DBE or VOSB firm where the subconsultant
is mentoring, this Exhibit is required.
e Submit as a separate pdf document.
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Exhibit F: Veteran Small Business Participation and Utilization Plan
e Ifthe item includes a Veteran Goal, this Exhibit is required.
e Submit as a separate pdf document.
Exhibit H: DBE Participation and Utilization Plan
e [f the item includes a DBE Goal, this Exhibit is required.
e Submit as a separate pdf document.
lllinois Tollway Standard Business Terms and Conditions
e Required - Submit as a separate pdf document.
SOITEAM Data
e Required, see Section 3.4.3 Instructions for Submitting the SOITEAM Data

3.3.2.2 PREQUALIFIED FIRMS MAY INDICATE THEIR DESIRE TO BE CONSIDERED FOR SELECTION
ON ANY OF THE PROJECTS LISTED WITHIN THIS PSB BY SUBMITTING A SEPARATE SOI
FOR EACH PROJECT.

3.3.2.3 EACH SOI MUST BE SUBMITTED USING THE FOLLOWING BASIC FORMAT:

COVER SHEET

Include Full Legal Prime Consultant Name, PSB Number, Iltem Number, and all known Subconsultants (Full
Legal Firm Names).

Section 1. Executive Summary (limit of 5 pages)

A. Legal Name of Prime Consultant, address, telephone number, e-mail address and contact person.
B. List all known Subconsultants, the work the firm(s) will be performing and a contact person for each.
Identify any DBEs (Reference Section 2.5 for definitions) and VOSBs. Include Mentor and Protégé
data if applicable.

Name of Project Manager.

Name of Project Engineer/Resident Engineer.

Project Understanding.

Project Approach (include brief statement of firm’s unique qualifications and experience, approach to

the project’s specific challenges such as maintenance of traffic, environmental constraints, budget

constraints, schedule constraints, design challenges, etc.).

G. Statement that firm will meet or exceed the DBE goal and VOSB goal as applicable for the item. Include
the proposed percentage of work to be completed by proposed DBE and VOSB firms (Percentages
shall match those submitted with the SOITEAM data). For each proposed DBE firm, include a current
certification letter that shows that the DBE/VOSB firm is certified in its scope(s) of work stated in the
SOl and its LOI. (IDOT Prequalification in the respective scope will meet this requirement.)

Tmoo

Section 2. Organization Chart

Include names and titles for all Key Project Personnel.

Section 3. Relevant Project Experience

Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the past
five (5) years, demonstrating the firm’s experience in the type of work required for this project. Color graphics
and photographs may be sent with the files.

Include performance ratings for past work done for the lllinois Tollway, IDOT, or any other government
agencies or public bodies, if applicable.

Section 4. Conflicts of Interest

Statement acknowledging any known or potential conflicts of interest the Prime Consultant may have.
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NOTICE

Pursuant to lllinois Department of Transportation (IDOT) Prequalification rules and procedures, the
lllinois Tollway will accept your firm’s prequalification the same as IDOT, in that your firm is
prequalified until (Fiscal Year + 1 year). As per IDOT, your firm will be given an additional six months
from this date to submit the applicable portions of the “Statement of Experience and Financial
Condition” (SEFC) to IDOT to remain prequalified.

The firm remains prequalified during this six (6) month grace period. Once the data is submitted to
IDOT, either before or on the due date, the firm remains prequalified in the current categories until
IDOT reviews a category and decides. If there is not a submittal by the due date, the firm is
automatically listed as not approved.

IDOT provides a listing of prequalified consulting firms on the website:
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index

This list is typically updated weekly, and is based on the most recently approved SEFC application.
Firms are encouraged to monitor their prequalification status in IDOT’s EPAS system. This notice
also applies when utilizing a Subconsultant to meet prequalification requirements on a project.

3.4 SUBMITTAL INSTRUCTIONS

All submittals for this PSB will be received through the lllinois Tollway’s e-Builder PSB SOI process at:
https://app.e-builder.net/ . Contact ebuilder@getipass.com for training and login information.

Firms that are teaming and preparing an SOI must use the code name assigned for the team. When a firm
is submitting on behalf of a team, a unique e-Builder account and login ID are required. The team SOl
submittal must be created and submitted by the Prime Consultant. (Important Reminder: if a Prime Consultant
is submitting for themselves, that account and login ID will be different from the account and login ID that they
will use to submit for a team).

The preparation of the SOI for submittal in e-Builder must be done in one e-Builder account, i.e., one account
login ID. Each account/login has access only to the e-Builder PSB SOI process instance that is being created
in that account. Each e-Builder PSB SOI process instance can only be seen from the login that created it.

One SOl is required for each PSB item. The subject line will be created in the eBuilder PSB SOI process
when you select the item number your firm will be submitting for from the pull-down menu. Complete e-Builder
instructions for the PSB SOI process can be found in the upper right-hand corner of the SOI instance.

This is not an invitation for bids. Firms properly prequalified for the projects listed herein may indicate their
desire to be considered for selection by submitting an SOI to the lllinois Tollway via the e-Builder PSB 24-2
SOl process.

The lllinois Tollway follows the Qualifications Based Selection (QBS) process mandated by lllinois statute
(30 ILCS 535/1 et seq.): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act
for selecting qualified Vendors under this PSB.

SOl e-Builder submittals must be received by the due date and time as noted in this solicitation. Any
submittals received after that time will be considered late and the user will receive an e-Builder notification
stating that the PSB SOl date and time has expired. Late submittals will not be accepted by the lllinois Tollway.
NOTE: You must set the Time Zone field on your e-Builder account profile page to “(UTC-06:00) Central Time
(US & Canada)” so that you can submit your SOls up until the submittal deadline.
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Please carefully read the instructions below BEFORE submitting your SOls.

3.4.1

GENERAL INSTRUCTIONS

It is CRITICAL that submittal instructions be followed. All Forms must be submitted per the instructions
provided. Failure to do so may result in an incomplete submittal resulting in your firm being disqualified.
For further information on accessing the lllinois Tollway Website, PSB and Exhibits, please refer to the
Table of Contents.

3.4.2

343

NAMING AND LABELING INSTRUCTIONS

The lllinois Tollway requires electronic submittals for the Professional Services Bulletin’s SOls via
the established e-Builder PSB process. All respondents must utilize a unique 2 to 6-character SOI
Firm Name Code assigned by the Illinois Tollway.

To determine the designated SOI Firm Name Code go to the lllinois Tollway’s website under Doing
Business>Construction and Engineering - see Vendor Resources and click on the link to the
Professional Services Bulletin page. The current SOI Firm Name Code List will be posted under
the “Required Forms” section. If your firm is not included on the list, or your firm name has
changed, please contact PSB Coordinator. csstaff@getipass.com, for an assigned SOI Firm Name
Code.

When submitting “Team” files please, use the new SOI Firm Name Code assigned by the lllinois
Tollway to the Team. The SOI Firm Code Name is exclusive to the electronic submittal — meaning it
does not establish the name of the Team. Please contact PSB Coordinator, csstaff@getipass.com,
for an assigned SOI Firm Name Code.

INSTRUCTIONS FOR SUBMITTING THE SOITEAM DATA

The SOITEAM information is now input into the “SOITEAM data” section in e-Builder. The following
still apply to your submittal. Failure to provide the required information in the SOITEAM may result
in the SOI being deemed non-responsive.

Vendors are required to complete the SOITEAM data section for each Item, completing all
columns shown for the Prime Consultant, and for every Subconsultant that is being proposed. Do
not enter “TBD” or enter a range of percentages, and do not leave blank cells. Totals must

equal 100%.

TEAM submittals:
NOTE: If a firm is submitting as a Prime Consultant and also as a Team lead for one or more teams,
a separate SOI and the SOITEAM data information must be submitted for each. DO NOT combine
SOITEAM data information for unique SOI submittals.
When entering Prime Consultant or Subconsultant information in the SOITEAM data section, please
follow the below instructions:
o Add new item for firm information for each team member
o Under Team Member Role, select Prime (Lead Teaming Partner) or Prime (Non-Lead
Teaming Partner)
o Teams with three firms may enter an additional firm and select Prime (Non-Lead Teaming
Partner)
o Select Subconsultant for the Firm Role for any additional firms that are included in the SOI.
o Below is a sample of how the Team members and Subconsultants are to be entered and
submitted within the SOITEAM data section:
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3.44 INSTRUCTIONS FOR e-Builder SUBMITTAL
It is important that your e-Builder submittal be prepared according to the following instructions:

A Statement of Interest file and required exhibit files must be attached to each
SOl submission in e-Builder. Files must a) be attached to the SOl process
instance and b) be saved in the document folder corresponding to the item
number. If a file will be used for more than one submission, a separate, unique
file must be saved in the document folder for each item. Do not attach a file
already saved in one item folder to an SOl submission for a different item.

The Word and/or PDF documents available (except for SOIs) on the lllinois Tollway website are labeled as
follows:

FORM FILE NAMING DIRECTIONS
CONVENTION -
EXAMPLE -
SOl - Statement of Interest
Includes cover sheet, executive | ABC_SOI01.pdf Submit as a separate document on
summary, organizational chart and e-Builder

relevant project experience

For each Item submittal, use firm’s 2-6-
character SOl Firm Name Code (this
example = ABC immediately followed by
underscore SOl plus a 2-digit Item
Number (i.e., SOI01 through SOI 99).
See Section 3.3.2.3 SOl format
Instructions.

Teaming Agreement ABCXYZ SOI01 TM. Submit as a separate document on
pdf - - e-Builder
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SOl use the team’s unique 2-6-
character SOl Team Name Code

lllinois Tollway Standard Business
Terms and Conditions

Teaming Agreement

lllinois Tollway Standard Business
Terms and Conditions.

ABC_TC.pdf

ABC_TC_TM.pdf
DEF_TC_TM.pdf
GHI_TC_TM.pdf

Submit as a separate document on
e-Builder

Submit as a separate document on
e-Builder for each Team member

lllinois Board of Elections
Registration document

Teaming Agreement

lllinois Board of Elections
Registration document

ABC_BOE.pdf

ABC_BOE_TM.pdf
DEF_BOE_TM.pdf
GHI_iBOE_TM.pdf

Submit as a separate document on
e-Builder

Submit as a separate document on
e-Builder for each Team member

Vendor Disclosure (formerly Forms
A) or IPG Active Registered Vendor
Disclosure (formerly Forms B)
(Disclosures) — are required. To
submit use your 2-6-character SOI Firm
Name Code followed by DS.

Teaming Agreement

Vendor Disclosures (formerly Forms
A) or IPG Active Registration Vendor
Disclosures (formerly Forms B)
(Disclosures) — are required. Use the
unique 2-6-character SOl Firm Name
Code for EACH individual Team firm
name followed by DS TM

ABC_DS.pdf

ABC_DS_TM.pdf
DEF_DS_TM.pdf
GHI_DS_TM.pdf

Submit as a separate document on
e-Builder

Submit as a separate document on
e-Builder for each Team member

Exhibit A — Proposed Staff — Key
Project Personnel.

a. Include resumes for Key Project
Personnel proposed for the project
(Prime Consultant and Subconsultants
for those specific positions identified in
the PSB item description). Resumes for
each individual should not exceed two
(2) pages and should include only
relevant experience for the specific ltem.

b. List the Key Project Personnel to
match the required prequalification
categories and any additional personnel
requirements designated in the Bulletin
Items. (Include firm name if work is to be
completed by a Subconsultant).

c. QC/QA personnel must be different
individuals than staff preparing the
design documents.

Construction Management Services
require the names and resumes of
Certified Record Documentation
Reviewers and Inspectors that will be
assigned to the project. Specific
requirements are explained in the Phase
Il ltems.

ABC_EXxA.pdf

Submit as a separate document on
e-Builder
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Exhibit C - Current Obligations, use
your 2-6-character SOl Firm Name
Code, followed by WL

One copy of the Current Obligations
Form is required to be completed by the
Prime Consultant.

Teaming Agreement

Exhibit C - use the unique 2-6-character
SOl Team Name Code followed by
WL TM

ABCWL.pdf

ABCXYZ_WL_TM.pdf

Submit as a separate document on
e-Builder

Submit as a separate document on
e-Builder. The document should
include one form for each Team
member.

Exhibit D — Availability of Key Project
Personnel

Firms must show the percentage of time
identified Key Project Personnel will be
available to work on the project
described in each Iltem. We request a
Word document saved in .pdf format to
be completed with the relevant
information.

ABC_ExD.pdf

Submit as a separate document on
e-Builder

Exhibit E — DBE/VOSB: Partnering for
Growth Program - If proposing a mentor-
protégé arrangement with a DBE or
VOSB firm attach the required Exhibit E.

ABC_EXE_P4G.pdf

Submit as a separate document on
e-Builder

Exhibit E - Reverse DBE/VOSB:
Partnering for Growth Program - If
proposing a mentor-protégé
arrangement with the subconsultant
mentoring attach the required Exhibit
E.

ABC_ExE_RevP4G.p
df

Submit as a separate document on
e-Builder

Exhibit F - Veteran Small Business
Participation, Utilization Plan and Letter
of Intent

ABC_ExF.pdf

Submit as a separate document on
e-Builder

Exhibit H - DBE Participation,
Utilization Plan and Letter of Intent

ABC_ExH_DBE.pdf

Submit as a separate document on
e-Builder

Firm’s Commitment and Signature
Form.

ABC_FCS.pdf

Submit as a separate document on
e-Builder

DBE and VOSB Evidence (current
certification letters)

DBE_VOSB_Certs.pdf

Submit as a separate document on
e-Builder

Complete the Word documents and then convert them to Adobe.pdf for the submittal.
Do not send zipped files. They will be rejected and cause the firm’s submittal to be disqualified.

e Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks. The

files must then be converted to a PDF.

e The time zone in your e-Builder profile must be set to “(UTC-06:00) Central Time (US & Canada).” The
Time Zone field can be found on the Setup tab under Personal Information>My Profile. See the latest
version of the SOl User Manual for instructions, available at the e-Builder PSB SOl user manual, FAQ

file, and training videos link in Section 3.7 Useful Links.
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3.45 COMMON MISTAKES

The following is a list of common mistakes found when submitting a Professional Services SOI. This list is
not intended to be exhaustive and Vendors should make every attempt to avoid these common mistakes in
their submittals or the submittal may be deemed non-responsive and may not be scored.

e General

o

O O O O O O O

Failure of minimum 40% self-performance by the Prime Consultant

Inconsistent percentages throughout SOI submittals

Incorrect PSB #

Incorrect Contract #

Changing anonymous e-Builder PSB account profile entries

Submitting too close to the deadline

Failure to save attached document in the correct item folder for that submission.

Failure to provide the required DBE/VOSB participation/utilization information in the SOITEAM
may result in the SOl being deemed non-responsive.

e SOITEAM Data

@)
@)

o

Leaving blank spaces

Percentage does not equal 100% — this percentage should include the Prime Consultant and
Subconsultants

Failure to include all Firms from the SOI (Prime Consultant, Team, Subconsultants etc.)

e Exhibits

@)
@)

o

O O O O

Failure to submit Exhibit E when proposing P4G plan in the SOITEAM data

Unnecessarily submitting Exhibit E when not proposing P4G in SOITEAM data

Failure to submit correct version of Vendor Disclosures (formerly Forms A) or IPG Active
Registration Vendor Disclosures (formerly Forms B)

Failure to list all required Key Personnel on Exhibit A

Change of the title of Key Personnel on Exhibit A

Failure to list % on Terms and Conditions FEIN page

Percentages different than SOITEAM Grid Data

e Teams

[©)
[©)
[©)

PSB 24-2

Failure to include all Team members on Exhibit C (Workload)

Failure to include Terms and Conditions for all Team members

Failure to include Vendor Disclosures (formerly Forms A) or IPG Active Registration Vendor
Disclosures (formerly Forms B) for all Team members
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3.5 DISCLOSURES AND CERTIFICATIONS

3.5.1 INSTRUCTIONS FOR SUBMITTING DISCLOSURES

The submittal shall contain either Vendor Disclosures (formerly Forms A) or IPG Active Registration Vendor
Disclosures (formerly Forms B). SOls submitted without Vendor Disclosures (formerly Forms A) or IPG Active
Registration Vendor Disclosures (formerly Forms B) shall be deemed non-responsive. Vendor Disclosures
(formerly Forms A) section shall be returned by Firm(s) that are not registered in the lllinois Procurement
Gateway (IPG). Enter the BidBuy number on either Vendor Disclosures (formerly Forms A) or IPG Active
Registration Vendor Disclosures (formerly Forms B) when asked to supply an IPB Reference #.

IPG Active Registration Vendor Disclosures (formerly Forms B) shall be returned by Firm(s) that have a
current, approved IPG registration.

Vendor Disclosures (formerly Forms A) Section

Complete this section if you gre not using a current, approved lllinois Procurement Gateway (IPG)
Registration number.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

Business and Directory Information

lllinois Department of Human Rights Public Contracts Number
Authorized to Do Business in lllinois

Standard Certifications

State Board of Elections

Disclosure of Business Operations in Iran

Financial Disclosures and Conflicts of Interest

Taxpayer ldentification Number

Signature

©CoNooOA~LON =

IPG Active Registration Vendor Disclosures (formerly Forms B) Section

Complete this section only if you are using a current, approved IPG Registration number.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

1. Certification of lllinois Procurement Gateway Registration #
2. Certification Timely to this Solicitation

3. Disclosures of Lobbyist or Agent

4. Disclosure of Current and Pending Contracts

5. Signature

3.5.2 INSTRUCTIONS FOR SUBMITTING ILLINOIS TOLLWAY STANDARD BUSINESS TERMS AND
CONDITIONS

Submit the lllinois Tollway Standard Business Terms and Conditions. This document is also available on the
lllinois Tollway website and submit as a separate document on e-Builder. Team leads must submit Illinois
Tollway Standard Business Terms and Conditions for themselves and team members.
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3.6 PROTEST PROCEDURE

Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT Standard
Procurement Rules 44 ILL ADM 6.390 through 6.440. All protests shall be in writing and filed with the CPO
within seven (7) calendar days after the protester knows or should have known of the facts giving rise to the
protest. Protests filed after the seven (7) calendar day period will not be considered. In addition, protests
that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions, supplemental
specifications and plans must be received by the CPO no later than fourteen (14) calendar days before the
date set for opening of bids. The Protest Review Office information is as follows:

Chief Procurement Office for General Services Email: cpogs.pro@illinois.gov
Attn: Protest Review Office

300 West Jefferson, Suite 128

Springfield, IL 62702
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3.7 USEFUL LINKS

The lllinois Tollway website — https://www.illinoistollway.com/

Professional Service Bulletin - https://www.illinoistollway.com/doing-business/construction-
engineering/bids-bulletins-awards

Vendor Contract Forms (required forms for submittal) - https://www.illinoistollway.com/doing-
business/construction-engineering/forms

Vendor Invoicing Forms - https://www.illinoistollway.com/doing-business/construction-engineering/forms

Partnering for Growth Program - https://www.illinoistollway.com/doing-business/diversity-
development/programs/partnering-for-growth

e-Builder website: https://app.e-builder.net/

e-Builder PSB SOl user manual, FAQ file, and training videos:
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-
547c6655b5f5%7d

e-Builder PSB SOl training webinar dates and registration information:
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222

Bid Buy - https://www2.illinois.gov/cpo/general/Pages/BidBuy/BidBuy.aspx

Chief Procurement Office/lllinois Procurement Gateway (IPG) — Vendor Registration -
https://ipg.vendorreg.com/

State Board of Elections -https://www.elections.il.gov/#News

lllinois Department of Central Management Services — Travel Reimbursement Schedule -
https://www?2.illinois.gov/cms/employees/travel/pages/default.aspx

National Institute of Standards and Technology - http://www.nist.gov/

lllinois Department of Transportation - http://www.idot.illinois.gov/

City of Chicago Certification of Compliance -
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago

lllinois Department of Transportation Manual of Test Procedures for Materials -

Manual of Test Procedures for Materials 2023 (powerdms.com)

3.8 ILLINOIS ePROCUREMENT BidBuy NOTICE

To register in the lllinois eProcurement System, please follow these instructions:

e Go to https://www.bidbuy.illinois.gov/bso/

e Please direct questions regarding the registration process or the use of BidBuy to email address:
stateuser.bidbuy@illinois.gov_or the Procurement Help desk at 217-557-8992.
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3.9 INFORMATION ON ACCESSING ILLINOIS TOLLWAY WEBSITE

e Go to www.illinoistollway.com

e Click on “Menu”

e Click “Doing Business”

e Click “Construction and Engineering”

e Middle of page, under “How Can We Help You? / Vendor Resources” click “Professional Services
Bulletin”

o *Helpful Hint: A limited number of items are shown under “Professional Services Bulletin” on each
page; click “Next” to view additional items.

e 0 S
[ < _JlFs E o P id 10110 - @ O |[E P Cremsammnte e | it Pt Avwants i % [0 (o 459
File Edit View Favories Tools Help
= _F tttinois Toltway I-PASS ~ Q ~
PSB 16-3 Addendum 5 >
PSB 16-3 Addendum & >
PSB 16-3 Addendum 7 >
PSB 16-3 Addendum 8 >
Certification Disclosures Forms A Guidelines V.15.2a (08/21/2015) >
page20f6 ~ | — 5 items per Page Showing-100f26 resuls. | « First || Previous || Next || Last »
Previous Professional Services Bulletin Selection Results
PSB 16-2 Sclection Results. >
PSB 16-1 Selection Results >
PSE 152 Sclection Results (pdf) >
PSR 15-1 Selection Resulrs >
PSR 14-3 Selection Results (pdf) >
vometor7 = | — 5 iterms por mage ‘snowing 558 e () (revien) () (e
B -~
p_— o
[ F nttps/punw ass/co pd-1011 O ~ @ & [ Pages- Grossivads Home | 7 Bis Butteting Awards - Wi, % || I AL

File Edil View Favoriles Tools Help

=  Zutinoistoliway I-PASS ~ Q &

g

Professional Services Bulletin 16-3

Exhibit A
Exhibit B
Exhibit C

Exhibit D

vV Vv v v v

Exhibit E DBE Mentor Protege

Page 40f6 ~ — 5 Iterns per Page Showing 16 -20 0l 26 results. < First Previous Next Last —

Previous Professional Services Bulletin Selection Results

PSB 16-2 Selection Results
PSR 16-1 Selection Results
PSE 15-2 Selection Results (pdf)

PSB 15-1 Selection Results

v v v v vy

PSR 14-3 Selection Results (pdf)

PSB 24-2 Page | 27



3.10 FUTURE PROFESSIONAL SERVICES BULLETIN NOTIFICATIONS

To receive notification from the lllinois Tollway that a Professional Services Bulletin has been gosted, orto
Ur][sub_scria%,S%Iease email Catrice Hardwick-Giles chardwick@getipass.com or call 630-241-6800
extension .

Include the following information:

Please add this contact to receive notification from the lllinois Tollway that a Professional Services Bulletin
has been posted:
Name of firm

E-mail address

Contact person (corresponding with e-mail)

3.11 RESERVED
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3.12 PSB 24-2 EXCHANGES WITH FIRMS AFTER SOl SUBMISSION

Discussions may be held with Firms to clarify certain aspects of their SOls.

e Discussions are limited exchanges between the Tollway and Firms that may occur during the
responsiveness determination. For purpose of this PSB, such discussions shall be exchanged only
between the Firm and the Designated Procurement Contact for this PSB.

e Please use the e-mail address: csstaff@getipass.com

e These exchanges shall not provide an opportunity for the Firm to revise its SOI, but may only address:

o Deficiencies
o Errors
o Omissions

e Responses are due to the lllinois Tollway on the due date established by the lllinois Tollway.
Discussions may be initiated by the lllinois Tollway after that time. Firm’s responses that are not
received timely shall result in the SOI being considered non-responsive.

Certain requirements are not open for discussion and, if not met, shall render the SOl non-responsive:

e Late submissions, including omission of any of the five (5) required documents as stated in the PSB:

o SOl
o Disclosures (DS)- Vendor Disclosures (formerly Forms A) or IPG Active Registration Vendor
Disclosures (formerly Forms B)
e Omission of State of Illinois requirements

¢ Inability to meet eligibility requirements as stated in 44 Ill. Admin. Code 625.70, Confirmation of
Eligibility.
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