



ADDENDUM NO. 2

TO: Interested Parties

FROM: Eric Miklosovich,
Project Manager, Division of Engineering

DATE: Wednesday, December 8, 2021

RE: Leitersburg-Smithsburg Road Stream Restoration Along Little Grove Creek
Contract No. DR-LS-230-12
Project No. 12-230

Acknowledge receipt of this **Addendum No. 2** by signing in the space provided below and returning with your Bid.

Failure to sign and return with your Bid may subject the Bidder to disqualification. This Addendum No. 2 forms a part of the Bid Documents, it supplements and modifies them as outlined herein.

This **Addendum No. 2** consists of 3 pages, including this page and attachments.

I hereby acknowledge receipt of Addendum No. 2:

By: _____ Date _____
Signed Name

Typed Name

Title

For: _____
Firm

80 West Baltimore Street | Hagerstown, MD 21740-6003 | P: 240.313.2460 | TDD: 711


ADDENDUM NO. 2

**Leitersburg-Smithsburg Road Stream Restoration Along Little Grove Creek
Contract No. DR-LS-230-12
Project No. 12-230**

Date Issued: December 8, 2021


Bids Due: December 22, 2021
3:00pm

The following addendum material is hereby made a part of the Bid Documents. Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.



Eric Miklosovich
Project Manager
Division of Engineering

By Authority of:
Board of County Commissioners
Washington County, Maryland



Scott Hobbs, P.E.
Director
Division of Engineering

ADDENDUM NO. 2

Leitersburg-Smithsburg Road Stream Restoration Along Little Grove Creek
Contract No. DR-LS-230-12
Project No. 12-230

To: Interested Parties

Item 1.01 **QUESTIONS THAT WERE SUBMITTED BY WEDNESDAY, DECEMBER 1, 2021 (4:30 PM):** shall be incorporated into the Bid Documents.

Question 1 – BayLand Consultants & Designers, Inc.:

The US Army Corps of Engineers and MDE will likely require stream restoration monitoring to document functional uplift and long-term stability for up to five years post-construction to satisfy permit requirements. Should this monitoring effort be included in the bid?

Response:

Yes, five (5) year post-construction monitoring should be included in the bid price to satisfy permitting requirements.

Question 2 – Meadville Land Service, Inc.:

Given the fact that this stream is a Use III stream, the project will be reviewed by the USACE Baltimore District which will, likely, require additional permitting time. The additional permitting time may only allow for a 1- or 2-month construction window prior to the closure start date. If the construction of the project would need to continue in May at the end of the closure period, would the number of consecutive calendar days utilized be paused during the closure period to avoid liquidated damages for a 7-month duration?

Response:

See Response 3 of Addendum #1 Questions.

Item 1.02 The Invitation to Bid referenced a public bid opening in a conference room at 80 West Baltimore Street Hagerstown Maryland. In lieu of a public bid opening a teleconference will be held. All interested parties are invited to hear a reading of the bids. Those bidders who wish to hear a reading of the bids shall call 240-313-2460 to receive instructions prior to the bid opening. Bids received **after this time** will be returned unopened. Inquiries regarding this bid should be directed toward the email ECBidQuestions@washco-md.net or Fax 240-313-2401.

END ADDENDUM No. 2