



EXEMPT

ADDENDUM NO. 3

TO: Interested Parties
FROM: Michael V. Armel
Project Manager Division of Engineering
DATE: Monday, June 3, 2024
RE: HALFWAY BOULEVARD EXTENDED
COUNTY CONTRACT NO. RD-HB-273-10

Acknowledge receipt of this **Addendum No. 3** by signing in the space provided below and returning with your Bid.

Failure to sign and return with your Bid may subject the Bidder to disqualification. This Addendum No. 3 forms a part of the Bid Documents, it supplements and modifies them as outlined herein.

This **Addendum No. 3** consists of **three (3) pages**, including this page and attachments.

I hereby acknowledge receipt of Addendum No. 3:

By: _____ Date _____
Signed Name

Typed Name

Title

For: _____
Firm

747 Northern Avenue | Hagerstown, MD 21742-2723 | P: 240.313.2460 | TDD: 711

ADDENDUM NO. 3

HALFWAY BOULEVARD EXTENDED
COUNTY CONTRACT NO. RD-HB-273-10

Date Issued: Monday, June 3, 2024

Bids Due: Friday, June 7, 2024
2:00 P.M., Local Time

The following addendum material is hereby made a part of the Bid Documents.

Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.



Michael V. Armel, Project Manager
Division of Engineering

By Authority of:
Board of County Commissioners
Washington County, Maryland



Scott Hobbs, P.E.
Director
Division of Engineering

ADDENDUM NO. 3

HALFWAY BOULEVARD EXTENDED
COUNTY CONTRACT NO. RD-HB-273-10

TO: All prime Contractors and all others to whom specifications have been issued.

ADD'M ITEM 1: CHANGE OF BID DUE DATE:

Sealed Bids with proper designation are due by **2:00 pm, Friday, June 7, 2024** at the Division of Engineering, County Administrative Annex Building, 747 Northern Avenue, Hagerstown, Maryland 21742.

END OF ADDENDUM NO. 3