



ADDENDUM NO. 3

TO: Interested Parties

FROM: Brennan Garrett, Senior Architectural Project Manager
Division of Engineering

DATE: Tuesday, September 22, 2020

PROJECT: 17718 VIRGINIA AVENUE HVAC REPLACEMENT
COUNTY CONTRACT NO. MS-HV-283-28

Acknowledge receipt of this **Addendum No. 3** by signing in the space provided below and returning with your Bid.

Failure to sign and return with your Bid may subject the Bidder to disqualification. This **Addendum No. 3** forms a part of the Bid Documents, it supplements and modifies them as outlined herein.

This **Addendum No. 3** consists of 3 pages, including this page.

I hereby acknowledge receipt of **Addendum No. 3**:

By: _____ Date _____
Signed Name

Typed Name

Title

For (Firm): _____

Phone Number: _____

ADDENDUM NO. 3
Page 1 of 3

ADDENDUM NO. 3

17718 VIRGINIA AVENUE HVAC REPLACEMENT

Washington County Contract No. MS-HV-283-28

Date Issued: Tuesday, September 22, 2020

Bids Due: **Friday, September 25, 2020**
2:00 p.m., Local Time

The following addendum material is hereby made a part of the Bid Documents.

Please note the following changes, information, and/or instructions in connection with the proposed work and submit proposals accordingly.



Brennan Garrett
Senior Architectural Project Manager
Division of Engineering

By Authority of:
Board of County Commissioners
Washington County, Maryland



Scott Hobbs, P.E.
Director
Division of Engineering

ADDENDUM NO. 3

17718 VIRGINIA AVENUE HVAC REPLACEMENT

Washington County Contract No. MS-HV-283-28

TO: All prime Contractors and all others to whom specifications have been issued.

ITEM 1.01 **The date for the acceptance of bids is changed as follows:**

*The Board of County Commissioners of Washington County, Maryland, will accept sealed bids for the 17718 Virginia Avenue HVAC Replacement project, Contract No. MS-HV-283-28 until **September 25, 2020 at 2:00 p.m.***

ITEM 1.02 **CHANGES/REVISIONS TO THE PROJECT SCOPE:**

Incorporate the following into the Bid Document:

ADD:

The following to the project scope: *The contractor shall be responsible for extension and modification of the existing gas lines to each of the proposed new roof top units as required to assure proper operation of the equipment.*

END OF ADDENDUM NO. 3